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                                                          VENDOR RANKING 
 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 05/15/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0658146 
                                                                                                        0658145 
                                                                                                        0658144 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR COMPANY                                                       $    46,228,000.00  100.0000% 
   2   99-9991190     SUPERIOR/RIETH-RILEY J/V                                                   $    51,824,285.00  112.1058% 
   3   36-4136428     F H P TECTONICS CORPORATION                                                $    65,625,291.61  141.9600% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2  ) 99-9991190          |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP | 1067676.20000     1067676.20|  705000.00000      705000.00| 1000000.00000     1000000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899               11.000  EACH |     300.00000        3300.00|      55.00000         605.00|     200.00000        2200.00 
  RADIO                                   |                             |                             | 
0003 105-07039               24.000  MOS  |    2205.00000       52920.00|    1750.00000       42000.00|    2500.00000       60000.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08520                4.000  EACH |     200.00000         800.00|     155.00000         620.00|     200.00000         800.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               96.000  MOS  |     100.00000        9600.00|      60.00000        5760.00|     100.00000        9600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0007 110-01001                       LUMP | 2320000.00000     2320000.00| 2650000.00000     2650000.00| 3200000.00000     3200000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |  464000.00000      464000.00|  530000.00000      530000.00|  650000.00000      650000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240            79826.000  SYS  |       3.00000      239478.00|       4.00000      319304.00|      15.00000     1197390.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241             8903.000  LFT  |       5.00000       44515.00|       2.10000       18696.30|       2.10000       18696.30 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271               11.000  EACH |     500.00000        5500.00|     400.00000        4400.00|     700.00000        7700.00 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-02272               22.000  LFT  |      50.00000        1100.00|      25.00000         550.00|      60.00000        1320.00 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0013 202-51328                       LUMP |   25000.00000       25000.00|  100000.00000      100000.00| 1100000.00000     1100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 13                             |                             |                             | 
0014 202-51328                       LUMP |   25000.00000       25000.00|  100000.00000      100000.00| 1100000.00000     1100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             | 
  STR. NO. 14                             |                             |                             | 
0015 202-51330                       LUMP |  400000.00000      400000.00|  500000.00000      500000.00| 1000000.00000     1000000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 13 |                             |                             | 
0016 202-51330                       LUMP |  380000.00000      380000.00|  500000.00000      500000.00|  950000.00000      950000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 14 |                             |                             | 
0017 202-74040                7.000  EACH |     320.00000        2240.00|     320.00000        2240.00|     320.00000        2240.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-74045               53.000  EACH |      55.00000        2915.00|      55.00000        2915.00|      55.00000        2915.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0019 202-74050                1.000  EACH |     800.00000         800.00|     800.00000         800.00|     800.00000         800.00 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0020 202-74055                3.000  EACH |    3210.00000        9630.00|    3210.00000        9630.00|    3210.00000        9630.00 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                             |                             | 
  REMOVE                                  |                             |                             | 
0021 202-74085                5.000  EACH |    1450.00000        7250.00|    1450.00000        7250.00|    1450.00000        7250.00 
  OVERHEAD SIGN STRUCTURE, TWIN           |                             |                             | 
  CANTILEVER, REMOVE                      |                             |                             | 
0022 202-91385               11.000  EACH |     321.05000        3531.55|     225.00000        2475.00|     350.00000        3850.00 
  INLET, REMOVE                           |                             |                             | 
0023 202-93741               11.000  EACH |     212.61000        2338.71|     210.00000        2310.00|     210.00000        2310.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0024 202-93763               32.000  EACH |     310.00000        9920.00|     310.00000        9920.00|     310.00000        9920.00 
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                             |                             | 
0025 202-94954             1917.000  LFT  |      15.00000       28755.00|      16.00000       30672.00|      40.00000       76680.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0026 202-95027                1.000  EACH |     500.00000         500.00|     560.00000         560.00|     310.00000         310.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0027 202-95579                2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  SERVICE POINT, REMOVE                   |                             |                             | 
0028 202-96070                3.000  EACH |    1110.00000        3330.00|    1100.00000        3300.00|    1100.00000        3300.00 
  HIGH MAST TOWER, REMOVE                 |                             |                             | 
0029 202-96133             1483.000  LFT  |      15.00000       22245.00|      36.00000       53388.00|      21.00000       31143.00 
  PIPE, REMOVE                            |                             |                             | 
0030 202-99187            11448.000  LFT  |       2.00000       22896.00|       1.10000       12592.80|       1.10000       12592.80 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0031 203-02000           215480.000  CYS  |      16.00000     3447680.00|      23.00000     4956040.00|      24.00000     5171520.00 
  EXCAVATION, COMMON                      |                             |                             | 
0032 203-02070            37495.000  CYS  |       0.01000         374.95|       1.00000       37495.00|      12.00000      449940.00 
  BORROW                                  |                             |                             | 
0033 203-02100            24375.000  CYS  |       6.50000      158437.50|       9.80000      238875.00|      20.00000      487500.00 
  EXCAVATION, PEAT                        |                             |                             | 
0034 205-03371             1040.000  CYS  |      12.00000       12480.00|      35.00000       36400.00|      25.00000       26000.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0035 205-06931              327.000  TON  |     168.11000       54971.97|      80.00000       26160.00|      75.00000       24525.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0036 205-06932              240.000  LFT  |      11.55000        2772.00|      11.55000        2772.00|      11.55000        2772.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 205-06933                3.000  EACH |     125.00000         375.00|     125.00000         375.00|     125.00000         375.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0038 205-06936              827.000  TON  |      57.07000       47196.89|      41.00000       33907.00|      47.38000       39183.26 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0039 205-06937            12683.000  LFT  |       1.48000       18770.84|       1.48000       18770.84|       1.48000       18770.84 
  TEMPORARY SILT FENCE                    |                             |                             | 
0040 206-51230               80.000  CYS  |      90.00000        7200.00|      68.00000        5440.00|     100.00000        8000.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0041 206-93520            22100.000  SFT  |       1.00000       22100.00|      24.00000      530400.00|      31.50000      696150.00 
  TEMPORARY SHEET PILING                  |                             |                             | 
0042 207-08262            31181.000  SYS  |       5.00000      155905.00|       1.10000       34299.10|      17.00000      530077.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0043 207-08263            68100.000  SYS  |       9.00000      612900.00|       9.50000      646950.00|      17.00000     1157700.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0044 207-08267            43397.000  SYS  |       4.00000      173588.00|       6.00000      260382.00|      10.00000      433970.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0045 211-02050           107285.000  CYS  |      11.00000     1180135.00|      10.00000     1072850.00|      14.00000     1501990.00 
  B BORROW                                |                             |                             | 
0046 211-06467              161.800  CYS  |      45.00000        7281.00|      50.00000        8090.00|      75.00000       12135.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0047 211-07454           132612.000  CYS  |      12.50000     1657650.00|      10.00000     1326120.00|      26.00000     3447912.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0048 301-07448            79242.000  TON  |      12.50000      990525.00|      12.00000      950904.00|      15.00000     1188630.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0049 302-06464            26204.000  CYS  |      35.00000      917140.00|      32.00000      838528.00|      36.00000      943344.00 
  SUBBASE FOR PCCP                        |                             |                             | 
0050 302-07455              451.300  CYS  |      65.00000       29334.50|      47.00000       21211.10|      55.00000       24821.50 
  DENSE GRADED SUBBASE                    |                             |                             | 
0051 303-01180              322.000  TON  |      26.00000        8372.00|      26.00000        8372.00|      15.00000        4830.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0052 402-07434             2541.000  TON  |      56.00000      142296.00|      65.00000      165165.00|      62.50000      158812.50 
  HMA SURFACE, TYPE C                     |                             |                             | 
0053 402-07439             4282.000  TON  |      51.00000      218382.00|      50.00000      214100.00|      55.00000      235510.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0054 402-07442            19540.000  TON  |      49.00000      957460.00|      45.00000      879300.00|      54.50000     1064930.00 
  HMA BASE, TYPE C                        |                             |                             | 
0055 402-07453             2511.000  TON  |      60.00000      150660.00|      50.00000      125550.00|      75.00000      188325.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0056 406-05520               32.000  TON  |     560.00000       17920.00|     340.00000       10880.00|     541.25000       17320.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 501-06325            64174.000  SYS  |      47.50000     3048265.00|      56.00000     3593744.00|      65.00000     4171310.00 
  QC/QA-PCCP, 14 IN.                      |                             |                             | 
0058 501-08544            32478.000  SYS  |      48.25000     1567063.50|      64.00000     2078592.00|      69.00000     2240982.00 
  QC/QA-PCCP, 16 IN.                      |                             |                             | 
0059 503-03489             8441.000  EACH |       6.00000       50646.00|      14.00000      118174.00|       8.00000       67528.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0060 503-05240            55225.000  LFT  |       9.00000      497025.00|      11.00000      607475.00|       7.50000      414187.50 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0061 503-05310              465.000  LFT  |     130.00000       60450.00|     175.00000       81375.00|      38.00000       17670.00 
  TERMINAL JOINT                          |                             |                             | 
0062 601-06035              279.000  LFT  |      16.00000        4464.00|      13.00000        3627.00|      13.00000        3627.00 
  GUARDRAIL, RESET                        |                             |                             | 
0063 601-06238                9.000  EACH |   14680.43000      132123.87|   15833.00000      142497.00|   14500.00000      130500.00 
  IMPACT ATTENUATOR, R1, W1, TL-3         |                             |                             | 
0064 601-06239                1.000  EACH |   16705.31000       16705.31|   18000.00000       18000.00|   16500.00000       16500.00 
  IMPACT ATTENUATOR, R1, W2, TL-3         |                             |                             | 
0065 601-06246                3.000  EACH |   15085.40000       45256.20|   14900.00000       44700.00|   14900.00000       44700.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                             |                             | 
0066 601-06248                1.000  EACH |   20147.62000       20147.62|   21400.00000       21400.00|   19900.00000       19900.00 
  IMPACT ATTENUATOR, R2, W3, TL-3         |                             |                             | 
0067 601-06421                1.000  EACH |    5568.44000        5568.44|    5500.00000        5500.00|    5500.00000        5500.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R1, W1, TL-3                            |                             |                             | 
0068 601-06422                1.000  EACH |    6580.88000        6580.88|    6500.00000        6500.00|    6500.00000        6500.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R1, W2, TL-3                            |                             |                             | 
0069 601-06454                1.000  EACH |    5568.44000        5568.44|    5500.00000        5500.00|    5500.00000        5500.00 
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                             |                             | 
  R2, W1, TL-3                            |                             |                             | 
0070 601-07024                6.000  EACH |    5900.00000       35400.00|    6500.00000       39000.00|    5900.00000       35400.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0071 602-06729             1125.000  EACH |       9.00000       10125.00|       4.25000        4781.25|       4.25000        4781.25 
  BARRIER DELINEATOR                      |                             |                             | 
0072 602-06944             8939.000  LFT  |      33.00000      294987.00|      61.00000      545279.00|      66.00000      589974.00 
  BARRIER, CONCRETE, 33 IN.               |                             |                             | 
0073 602-08603             5139.000  LFT  |     120.00000      616680.00|      75.00000      385425.00|      85.00000      436815.00 
  CONCRETE BARRIER, 45 IN.                |                             |                             | 
0074 603-06045            11448.000  LFT  |      13.00000      148824.00|      10.10000      115624.80|      10.10000      115624.80 
  FENCE, CHAIN LINK, 48 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 603-93373              482.000  LFT  |      45.00000       21690.00|      24.10000       11616.20|      24.10000       11616.20 
  FENCE, PEDESTRIAN                       |                             |                             | 
0076 609-06262              571.200  SYS  |      65.00000       37128.00|      80.00000       45696.00|     125.00000       71400.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                             |                             | 
  IN.                                     |                             |                             | 
0077 609-08579             2116.500  SYS  |      70.00000      148155.00|      85.00000      179902.50|     125.00000      264562.50 
  REINFORCED CONCRETE BRIDGE APPROACH, 16 |                             |                             | 
  IN.                                     |                             |                             | 
0078 615-06510                9.000  EACH |     300.00000        2700.00|     250.00000        2250.00|     250.00000        2250.00 
  MONUMENT, C                             |                             |                             | 
0079 615-06515               55.000  EACH |     125.00000        6875.00|      90.00000        4950.00|      90.00000        4950.00 
  MONUMENT, D                             |                             |                             | 
0080 615-06527                3.000  EACH |     500.00000        1500.00|     250.00000         750.00|     250.00000         750.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0081 616-02320             5891.200  SYS  |       3.50000       20619.20|       3.50000       20619.20|       5.00000       29456.00 
  GEOTEXTILES                             |                             |                             | 
0082 616-05688             1613.000  TON  |      65.00000      104845.00|      40.00000       64520.00|      50.00000       80650.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0083 616-05689              140.000  TON  |      55.00000        7700.00|      55.00000        7700.00|      60.00000        8400.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0084 616-06405             1895.000  TON  |      45.00000       85275.00|      38.00000       72010.00|      60.00000      113700.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0085 621-01004                8.000  EACH |     450.00000        3600.00|     450.00000        3600.00|     450.00000        3600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0086 621-02770              223.000  SYS  |       2.10000         468.30|       2.10000         468.30|       2.10000         468.30 
  EROSION CONTROL BLANKET                 |                             |                             | 
0087 621-06545               10.100  TON  |     710.00000        7171.00|     710.00000        7171.00|     710.00000        7171.00 
  FERTILIZER                              |                             |                             | 
0088 621-06554             2908.000  LBS  |       4.24000       12329.92|       4.24000       12329.92|       4.24000       12329.92 
  SEED MIXTURE, U                         |                             |                             | 
0089 621-06557              473.000  LBS  |       3.70000        1750.10|       3.70000        1750.10|       3.70000        1750.10 
  SEED MIXTURE, T                         |                             |                             | 
0090 621-06565               51.000  TON  |     540.00000       27540.00|     540.00000       27540.00|     540.00000       27540.00 
  MULCHING MATERIAL                       |                             |                             | 
0091 621-06567              227.000  kGAL |       7.50000        1702.50|       7.50000        1702.50|       7.50000        1702.50 
  WATER                                   |                             |                             | 
0092 621-06574             6292.000  SYS  |       3.56000       22399.52|       3.56000       22399.52|       3.56000       22399.52 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
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0094 701-06011               10.000  EACH |    4500.00000       45000.00|     565.00000        5650.00|   15000.00000      150000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0095 701-06012               10.000  EACH |    2400.00000       24000.00|    2265.00000       22650.00|    3000.00000       30000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0096 701-06027               10.000  EACH |     700.00000        7000.00|    2800.00000       28000.00|   12000.00000      120000.00 
  TEST PILE                               |                             |                             | 
0097 701-91792               66.000  EACH |     241.69000       15951.54|     350.00000       23100.00|     100.00000        6600.00 
  PILE TIP, STEEL H                       |                             |                             | 
0098 701-95780             7812.000  LFT  |      56.56000      441846.72|      33.00000      257796.00|      30.00000      234360.00 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0099 702-51005              279.200  CYS  |     750.00000      209400.00|     600.00000      167520.00|     750.00000      209400.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0100 702-51015              670.000  CYS  |     450.00000      301500.00|     500.00000      335000.00|     650.00000      435500.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0101 702-51863               72.000  EACH |      30.00000        2160.00|      20.00000        1440.00|      50.00000        3600.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0102 702-90915             1589.000  CYS  |     800.00000     1271200.00|     450.00000      715050.00|     500.00000      794500.00 
  CONCRETE, A                             |                             |                             | 
0103 703-06029           759518.000  LBS  |       0.84000      637995.12|       1.00000      759518.00|       0.88000      668375.84 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0104 703-97936              497.000  EACH |      28.32000       14075.04|      19.00000        9443.00|      25.00000       12425.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0105 704-51002              747.200  CYS  |     775.00000      579080.00|     700.00000      523040.00|     750.00000      560400.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0106 706-08500            11871.000  SYS  |      82.79000      982800.09|     110.00000     1305810.00|      90.00000     1068390.00 
  REINFORCED CONCRETE MOMENT SLAB, 14 IN. |                             |                             | 
0107 706-08504             2030.000  SYS  |      89.82000      182334.60|     120.00000      243600.00|     125.00000      253750.00 
  REINFORCED CONCRETE MOMENT SLAB, 16 IN. |                             |                             | 
0108 706-51020              285.700  CYS  |     450.00000      128565.00|     203.00000       57997.10|     750.00000      214275.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0109 706-51025             9294.000  LFT  |      50.00000      464700.00|      67.00000      622698.00|      71.00000      659874.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0110 707-05985             2331.000  LFT  |     225.00000      524475.00|     400.00000      932400.00|     350.00000      815850.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV |                             |                             | 
  54 IN. X 20 IN.                         |                             |                             | 
0111 709-51821                       LUMP |    7140.15000        7140.15|    5000.00000        5000.00|   50000.00000       50000.00 
  SURFACE SEAL                            |                             |                             | 
0112 709-51821                       LUMP |    3963.06000        3963.06|    4060.00000        4060.00|    7500.00000        7500.00 
  SURFACE SEAL , STR. NO. 12              |                             |                             | 
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0113 709-51821                       LUMP |    7290.62000        7290.62|    7700.00000        7700.00|   10000.00000       10000.00 
  SURFACE SEAL , STR. NO. 14              |                             |                             | 
0114 711-51038                       LUMP |  500000.00000      500000.00|  850000.00000      850000.00|  950000.00000      950000.00 
  STRUCTURAL STEEL , STR. NO. 12          |                             |                             | 
0115 711-51038                       LUMP |   80000.00000       80000.00|  300000.00000      300000.00|  950000.00000      950000.00 
  STRUCTURAL STEEL , STR. NO. 14          |                             |                             | 
0116 711-51070               84.000  EACH |      88.20000        7408.80|      35.00000        2940.00|     225.00000       18900.00 
  ANCHOR PLATE, AP 1                      |                             |                             | 
0117 711-51075                8.000  EACH |      93.20000         745.60|      38.00000         304.00|     225.00000        1800.00 
  ANCHOR PLATE, AP 2                      |                             |                             | 
0118 714-93978              208.000  LFT  |     200.00000       41600.00|     170.00000       35360.00|     368.00000       76544.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 2 FT.                 |                             |                             | 
0119 715-03321                7.000  EACH |     500.00000        3500.00|     850.00000        5950.00|     850.00000        5950.00 
  SAFETY METAL END SECTION, 6:1, 12 IN.   |                             |                             | 
0120 715-04482                6.000  EACH |     500.00000        3000.00|     810.00000        4860.00|    1000.00000        6000.00 
  PIPE CONNECTION COLLAR AND PAD          |                             |                             | 
0121 715-04555                1.000  EACH |     700.00000         700.00|     775.00000         775.00|    1500.00000        1500.00 
  PIPE END SECTION, MIN. AREA 5.1 SQ. FT. |                             |                             | 
0122 715-05019              111.000  LFT  |      71.19000        7902.09|      75.00000        8325.00|      89.00000        9879.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                             |                             | 
0123 715-05048            14627.000  LFT  |       2.78000       40663.06|       5.50000       80448.50|       7.00000      102389.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0124 715-05053             1404.000  LFT  |      19.81000       27813.24|      20.00000       28080.00|      25.00000       35100.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0125 715-05123              187.000  LFT  |      39.37000        7362.19|      35.00000        6545.00|      59.00000       11033.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0126 715-05149             2566.000  LFT  |      23.98000       61532.68|      30.00000       76980.00|      33.00000       84678.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0127 715-05151              437.000  LFT  |      29.27000       12790.99|      35.00000       15295.00|      35.00000       15295.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0128 715-05152              140.000  LFT  |      31.72000        4440.80|      40.00000        5600.00|      42.00000        5880.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0129 715-05171               46.000  LFT  |      32.31000        1486.26|      45.00000        2070.00|      43.00000        1978.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0130 715-05217              117.000  LFT  |      28.63000        3349.71|      35.00000        4095.00|      35.00000        4095.00 
  PIPE, TYPE 5, CIRCULAR, 12 IN.          |                             |                             | 
0131 715-05233              134.000  LFT  |      83.26000       11156.84|      85.00000       11390.00|      86.00000       11524.00 
  PIPE, TYPE 1, DEFORMED, 3.3 SQ. FT.     |                             |                             | 
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0132 715-05244              469.000  LFT  |     325.00000      152425.00|     150.00000       70350.00|     153.00000       71757.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0133 715-05422             1477.000  LFT  |      99.00000      146223.00|      65.00000       96005.00|     115.00000      169855.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                             |                             | 
0134 715-06471                2.000  EACH |     471.93000         943.86|     600.00000        1200.00|    1200.00000        2400.00 
  PIPE END SECTION, MIN. AREA 3.3 SQ. FT. |                             |                             | 
0135 715-07536                2.000  EACH |    2410.56000        4821.12|     825.00000        1650.00|    1000.00000        2000.00 
  CONCRETE ANCHOR, MIN. AREA 12.9 SFT.    |                             |                             | 
0136 715-08243               70.000  LFT  |      90.00000        6300.00|      70.00000        4900.00|      85.00000        5950.00 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0137 715-08447              129.000  LFT  |     100.37000       12947.73|      95.00000       12255.00|     175.00000       22575.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 5.1   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0138 715-08450                1.000  EACH |    1611.54000        1611.54|    1825.00000        1825.00|    2400.00000        2400.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 5.1 SQ. FT.                        |                             |                             | 
0139 715-08627               17.000  LFT  |      35.36000         601.12|      32.00000         544.00|      30.00000         510.00 
  PIPE, TYPE 2, CIRCULAR, 4 IN.           |                             |                             | 
0140 715-08629                4.000  EACH |    1182.81000        4731.24|    1500.00000        6000.00|    1600.00000        6400.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 3.3 SFT.                           |                             |                             | 
0141 715-46000               34.000  EACH |     219.81000        7473.54|     305.00000       10370.00|     400.00000       13600.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0142 715-46005                5.000  EACH |     228.67000        1143.35|     310.00000        1550.00|     500.00000        2500.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0143 715-46010                4.000  EACH |     279.89000        1119.56|     355.00000        1420.00|     600.00000        2400.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0144 715-46020                4.000  EACH |     381.92000        1527.68|     400.00000        1600.00|     900.00000        3600.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0145 715-46040                2.000  EACH |     574.22000        1148.44|     625.00000        1250.00|    1700.00000        3400.00 
  PIPE END SECTION, 36 IN.                |                             |                             | 
0146 718-06529               56.000  EACH |     618.00000       34608.00|     900.00000       50400.00|     500.00000       28000.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0147 718-06532             3281.000  LFT  |       1.00000        3281.00|       1.25000        4101.25|       1.00000        3281.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0148 718-52610              780.000  CYS  |      35.00000       27300.00|      25.00000       19500.00|      80.00000       62400.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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0149 720-03988                2.000  EACH |    3776.40000        7552.80|    3500.00000        7000.00|    5500.00000       11000.00 
  MANHOLE, J4, DROP                       |                             |                             | 
0150 720-07253                3.000  EACH |    2594.71000        7784.13|    2500.00000        7500.00|    1800.00000        5400.00 
  INLET, R                                |                             |                             | 
0151 720-07299               10.000  EACH |    4002.81000       40028.10|    3000.00000       30000.00|    3500.00000       35000.00 
  INLET TYPE H                            |                             |                             | 
0152 720-07300               13.000  EACH |    6313.93000       82081.09|    5500.00000       71500.00|    8000.00000      104000.00 
  INLET TYPE H, WITH SLOTTED DRAIN        |                             |                             | 
0153 720-07301               18.000  EACH |    2053.28000       36959.04|    1500.00000       27000.00|    2500.00000       45000.00 
  INLET TYPE HA                           |                             |                             | 
0154 720-07301                4.000  EACH |    2360.95000        9443.80|    1500.00000        6000.00|    2750.00000       11000.00 
  INLET TYPE HA , MODIFIED                |                             |                             | 
0155 720-07302               20.000  EACH |    3839.32000       76786.40|    2750.00000       55000.00|    4600.00000       92000.00 
  INLET TYPE HA, WITH SLOTTED DRAIN       |                             |                             | 
0156 720-08628                2.000  EACH |    2796.39000        5592.78|    1750.00000        3500.00|     500.00000        1000.00 
  SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE  |                             |                             | 
  II                                      |                             |                             | 
0157 720-45030                1.000  EACH |    1709.03000        1709.03|    1100.00000        1100.00|    1400.00000        1400.00 
  INLET, E7                               |                             |                             | 
0158 720-45130                2.000  EACH |    2727.62000        5455.24|    1250.00000        2500.00|    1500.00000        3000.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0159 720-45410                9.000  EACH |    3606.46000       32458.14|    2250.00000       20250.00|    3300.00000       29700.00 
  MANHOLE, C4                             |                             |                             | 
0160 720-90129                1.000  EACH |    3984.39000        3984.39|    2750.00000        2750.00|    2600.00000        2600.00 
  MANHOLE, J2                             |                             |                             | 
0161 720-90984               12.000  EACH |    3726.85000       44722.20|    2500.00000       30000.00|    3200.00000       38400.00 
  MANHOLE, C2                             |                             |                             | 
0162 720-96422               27.000  EACH |     752.00000       20304.00|     752.00000       20304.00|     752.00000       20304.00 
  INLET, A, MODIFIED                      |                             |                             | 
0163 724-51925              331.000  LFT  |     125.00000       41375.00|     150.00000       49650.00|     125.00000       41375.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0164 726-92406                5.000  EACH |    4000.00000       20000.00|    2750.00000       13750.00|    2500.00000       12500.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0165 728-98377                       LUMP |   14802.00000       14802.00|    5000.00000        5000.00|  225000.00000      225000.00 
  MASONRY COATING                         |                             |                             | 
0166 728-98377                       LUMP |    2302.65000        2302.65|    2385.00000        2385.00|    3230.00000        3230.00 
  MASONRY COATING , STR. NO. 12           |                             |                             | 
0167 728-98377                       LUMP |    4715.80000        4715.80|    3550.00000        3550.00|    4130.00000        4130.00 
  MASONRY COATING , STR. NO. 14           |                             |                             | 
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0168 731-07016              929.000  SFT  |      14.00000       13006.00|      14.00000       13006.00|      25.00000       23225.00 
  FACE PANELS, WIRE                       |                             |                             | 
0169 731-93945           234063.000  SFT  |      13.00000     3042819.00|      14.00000     3276882.00|      16.00000     3745008.00 
  FACE PANELS, CONCRETE                   |                             |                             | 
0170 731-93946           234992.000  SFT  |      10.00000     2349920.00|      10.00000     2349920.00|      12.00000     2819904.00 
  WALL ERECTION                           |                             |                             | 
0171 731-93947            11147.000  LFT  |      33.00000      367851.00|      21.00000      234087.00|      40.00000      445880.00 
  LEVELING PAD, CONCRETE                  |                             |                             | 
0172 732-07653             5748.000  TON  |      17.68000      101624.64|      10.00000       57480.00|      15.00000       86220.00 
  COARSE AGGREGATE, NO. 8                 |                             |                             | 
0173 801-03290               15.000  EACH |     345.00000        5175.00|     345.00000        5175.00|     345.00000        5175.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0174 801-06198              500.000  DAY  |     570.00000      285000.00|     700.00000      350000.00|    1050.00000      525000.00 
  PATROLLER                               |                             |                             | 
0175 801-06201              247.000  SYS  |     145.00000       35815.00|     300.00000       74100.00|     145.00000       35815.00 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0176 801-06202              950.000  LFT  |      17.65000       16767.50|      22.00000       20900.00|      17.65000       16767.50 
  TEMPORARY PANEL SIGN SUPPORTS           |                             |                             | 
0177 801-06207           198762.000  LFT  |       0.92000      182861.04|       0.88000      174910.56|       0.92000      182861.04 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0178 801-06208             9737.000  LFT  |       1.08000       10515.96|       1.08000       10515.96|       1.08000       10515.96 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  5 IN.                                   |                             |                             | 
0179 801-06469              308.000  LFT  |       3.78000        1164.24|       3.78000        1164.24|       3.78000        1164.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0180 801-06625                7.000  EACH |     148.00000        1036.00|     148.00000        1036.00|     148.00000        1036.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0181 801-06640               36.000  EACH |     248.00000        8928.00|     248.00000        8928.00|     248.00000        8928.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0182 801-06645               33.000  EACH |      48.00000        1584.00|      48.00000        1584.00|      48.00000        1584.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0183 801-06710              200.000  DAY  |      12.50000        2500.00|      12.50000        2500.00|      12.50000        2500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0184 801-06775                       LUMP | 1170000.00000     1170000.00| 1254000.00000     1254000.00|   58200.00000       58200.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0185 801-07118              120.000  LFT  |      26.30000        3156.00|      26.30000        3156.00|      26.30000        3156.00 
  BARRICADE, III-A                        |                             |                             | 
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0186 801-08400             3270.000  LFT  |      15.00000       49050.00|      10.00000       32700.00|      50.00000      163500.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0187 801-08401             9972.000  LFT  |      35.00000      349020.00|      15.00000      149580.00|      70.00000      698040.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0188 801-08402              848.000  LFT  |       6.00000        5088.00|      30.00000       25440.00|      75.00000       63600.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3       |                             |                             | 
0189 801-08507             1037.000  LFT  |      25.00000       25925.00|      12.00000       12444.00|      50.00000       51850.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0190 801-08508             3086.000  LFT  |      25.00000       77150.00|      17.00000       52462.00|      75.00000      231450.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0191 801-08509             3025.000  LFT  |      18.00000       54450.00|      32.00000       96800.00|      40.00000      121000.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 3,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0192 801-09133                3.000  EACH |    6420.00000       19260.00|   10000.00000       30000.00|    6420.00000       19260.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0193 801-52817                2.000  EACH |   30000.00000       60000.00|   40000.00000       80000.00|   50000.00000      100000.00 
  TEMPORARY CROSSOVER, B                  |                             |                             | 
0194 802-04314                6.000  EACH |     620.00000        3720.00|     620.00000        3720.00|     620.00000        3720.00 
  SIGN , PANEL, MODIFY, TEMPORARY         |                             |                             | 
0195 802-04893               15.000  EACH |     120.00000        1800.00|     120.00000        1800.00|     120.00000        1800.00 
  REFERENCE POST                          |                             |                             | 
0196 802-05694                5.000  EACH |   45200.00000      226000.00|   45200.00000      226000.00|   45200.00000      226000.00 
  OVERHEAD SIGN STRUCTURE , BOX TRUSS     |                             |                             | 
0197 802-05701              160.000  LFT  |       8.00000        1280.00|       8.00000        1280.00|       8.00000        1280.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0198 802-05702              122.000  LFT  |      12.00000        1464.00|      12.00000        1464.00|      12.00000        1464.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0199 802-07057             4849.000  SFT  |      16.00000       77584.00|      16.00000       77584.00|      16.00000       77584.00 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0200 802-07101                6.000  EACH |   22620.00000      135720.00|   22620.00000      135720.00|   22620.00000      135720.00 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                             |                             | 
0201 802-07102                3.000  EACH |    9910.00000       29730.00|    9910.00000       29730.00|    9910.00000       29730.00 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                             |                             | 
0202 802-07151                2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 131 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0203 802-07158                1.000  EACH |    4700.00000        4700.00|    4700.00000        4700.00|    4700.00000        4700.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0204 802-07268                2.000  EACH |   17736.41000       35472.82|    6300.00000       12600.00|    6300.00000       12600.00 
  OVERHEAD BALANCED CANTILEVER SIGN       |                             |                             | 
  STRUCTURE FOUNDATION, XIII-B            |                             |                             | 
0205 802-07271                4.000  EACH |   15106.88000       60427.52|    7700.00000       30800.00|    7700.00000       30800.00 
  BOX TRUSS SIGN FOUNDATION, V-A          |                             |                             | 
0206 802-07272                3.000  EACH |   14785.17000       44355.51|    7640.00000       22920.00|    7640.00000       22920.00 
  BOX TRUSS SIGN FOUNDATION, V-B          |                             |                             | 
0207 802-07280                1.000  EACH |    7600.00000        7600.00|    7600.00000        7600.00|    7600.00000        7600.00 
  BOX TRUSS SIGN FOUNDATION, VI-A         |                             |                             | 
0208 802-07282                1.000  EACH |    7700.00000        7700.00|    7700.00000        7700.00|    7700.00000        7700.00 
  BOX TRUSS SIGN FOUNDATION, VI-B         |                             |                             | 
0209 802-76025               20.000  SFT  |      14.00000         280.00|      14.00000         280.00|      14.00000         280.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0210 802-76035              961.000  SFT  |      14.80000       14222.80|      14.80000       14222.80|      14.80000       14222.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0211 802-76095              224.000  LBS  |       5.00000        1120.00|       5.00000        1120.00|       5.00000        1120.00 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0212 802-76140                3.000  EACH |    2940.00000        8820.00|   20940.00000       62820.00|   20940.00000       62820.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0213 802-76205                1.000  EACH |     440.00000         440.00|     440.00000         440.00|     440.00000         440.00 
  SIGN MODIFICATION (OVERHEAD)            |                             |                             | 
0214 802-76235                1.000  EACH |     620.00000         620.00|     620.00000         620.00|     620.00000         620.00 
  INSTALL OVERHEAD SIGN                   |                             |                             | 
0215 802-93389               27.000  EACH |     430.00000       11610.00|     430.00000       11610.00|     430.00000       11610.00 
  BARRIER WALL SIGN BRACKET, SHOULDER     |                             |                             | 
0216 802-94494                1.000  EACH |    8800.00000        8800.00|    8800.00000        8800.00|    8800.00000        8800.00 
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                             |                             | 
0217 804-06770               52.000  EACH |      27.00000        1404.00|      27.00000        1404.00|      27.00000        1404.00 
  DELINEATOR POST                         |                             |                             | 
0218 805-04973            10750.000  LFT  |       8.00000       86000.00|       8.00000       86000.00|       8.00000       86000.00 
  CONDUIT , POLYDUCT, 4 IN.               |                             |                             | 
0219 805-04977                4.000  EACH |    8100.00000       32400.00|    8100.00000       32400.00|    8100.00000       32400.00 
  MICROLOOP TYPE 1 (1-4 PROBES)           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0220 805-04977                1.000  EACH |   11200.00000       11200.00|   11200.00000       11200.00|   11200.00000       11200.00 
  MICROLOOP TYPE 2 (5-8 PROBES)           |                             |                             | 
0221 805-06592             2383.000  LFT  |      12.00000       28596.00|      12.00000       28596.00|      12.00000       28596.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0222 805-06600              390.000  LFT  |      14.80000        5772.00|      14.80000        5772.00|      14.80000        5772.00 
  CONDUIT, PVC, 3 IN. SCHEDULE 80         |                             |                             | 
0223 805-07074                1.000  EACH |   13200.00000       13200.00|   13200.00000       13200.00|   13200.00000       13200.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0224 805-07075                1.000  EACH |    1020.00000        1020.00|    1020.00000        1020.00|    1020.00000        1020.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0225 805-86889             1100.000  LFT  |       0.32000         352.00|       0.32000         352.00|       0.32000         352.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0226 805-86900                2.000  EACH |     160.00000         320.00|     160.00000         320.00|     160.00000         320.00 
  JUNCTION BOX                            |                             |                             | 
0227 805-98335            11840.000  LFT  |       7.00000       82880.00|       7.00000       82880.00|       7.00000       82880.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0228 805-98336             1620.000  LFT  |       7.00000       11340.00|       7.00000       11340.00|       7.00000       11340.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0229 807-02191               17.000  EACH |     570.00000        9690.00|     570.00000        9690.00|     570.00000        9690.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0230 807-02428               10.000  EACH |     710.00000        7100.00|     710.00000        7100.00|     710.00000        7100.00 
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                             |                             | 
  IN. X 30 IN. X 96 IN.                   |                             |                             | 
0231 807-02603               10.000  EACH |     420.00000        4200.00|     420.00000        4200.00|     420.00000        4200.00 
  LIGHT STANDARD, RELOCATE                |                             |                             | 
0232 807-04309                1.000  EACH |    2300.00000        2300.00|    2300.00000        2300.00|    2300.00000        2300.00 
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                             |                             | 
0233 807-82520                8.000  EACH |   24300.00000      194400.00|   24300.00000      194400.00|   25300.00000      202400.00 
  LIGHT POLE, HIGH MAST, 140 FT. E.M.H.   |                             |                             | 
0234 807-86665               48.000  EACH |     800.00000       38400.00|     800.00000       38400.00|     800.00000       38400.00 
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                             |                             | 
  PRESSURE SODIUM                         |                             |                             | 
0235 807-86810                3.000  EACH |    2640.00000        7920.00|    2640.00000        7920.00|    2640.00000        7920.00 
  SERVICE POINT, II                       |                             |                             | 
0236 807-86832                8.000  EACH |   12400.00000       99200.00|   12400.00000       99200.00|   12400.00000       99200.00 
  CONCRETE FOUNDATION WITH GROUNDING,     |                             |                             | 
  HIGH MAST TOWER                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0237 807-86910               35.000  EACH |      19.00000         665.00|      19.00000         665.00|      19.00000         665.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0238 807-86915               34.000  EACH |      21.00000         714.00|      21.00000         714.00|      21.00000         714.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0239 807-86920               48.000  EACH |      18.00000         864.00|      18.00000         864.00|      18.00000         864.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0240 807-86925                8.000  EACH |      21.00000         168.00|      21.00000         168.00|      21.00000         168.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0241 807-86930               45.000  EACH |      17.00000         765.00|      17.00000         765.00|      17.00000         765.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0242 807-86935               76.000  EACH |      22.00000        1672.00|      22.00000        1672.00|      22.00000        1672.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0243 807-86955               19.000  EACH |      57.00000        1083.00|      57.00000        1083.00|      57.00000        1083.00 
  CABLE DUCT MARKER                       |                             |                             | 
0244 808-03631            33130.000  LFT  |       0.43000       14245.90|       0.52000       17227.60|       0.52000       17227.60 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0245 808-03632            31799.000  LFT  |       0.43000       13673.57|       0.48000       15263.52|       0.48000       15263.52 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0246 808-05534             8514.000  LFT  |       0.86000        7322.04|       0.96000        8173.44|       0.96000        8173.44 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0247 808-05535              790.000  LFT  |      14.57000       11510.30|       2.88000        2275.20|       2.88000        2275.20 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0248 808-06716            65852.000  LFT  |       0.50000       32926.00|       0.45000       29633.40|       0.45000       29633.40 
  LINE, REMOVE                            |                             |                             | 
0249 808-74811            10532.000  LFT  |       0.54000        5687.28|       0.75000        7899.00|       0.75000        7899.00 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0250 808-75996              318.000  EACH |       6.00000        1908.00|       7.50000        2385.00|      10.00000        3180.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0251 808-75998              614.000  EACH |      35.00000       21490.00|      24.25000       14889.50|      24.25000       14889.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0270 805-07074                1.000  EACH |   11000.00000       11000.00|   11000.00000       11000.00|   11000.00000       11000.00 
  ITS CONTROLLER CABINET , SPARE          |                             |                             | 
0271 711-01786               87.000  EACH |      60.00000        5220.00|      16.50000        1435.50|     125.00000       10875.00 
  STRUCTURAL STEEL DRILLING, 1 IN. DIA.   |                             |                             | 
  HOLE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0272 105-08523              264.000  MOS  |      80.00000       21120.00|      25.00000        6600.00|     150.00000       39600.00 
  RADIO SERVICE                           |                             |                             | 
0273 714-96642                       LUMP |  850000.00000      850000.00| 1300000.00000     1300000.00| 1225000.00000     1225000.00 
  TEMPORARY RETAINING WALL                |                             |                             | 
0274 108-01614                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   20000.00000       20000.00 
  PARTNERING OVERHEAD                     |                             |                             | 
0275 711-51080                8.000  EACH |      98.20000         785.60|      40.00000         320.00|     225.00000        1800.00 
  ANCHOR PLATE, AP 3                      |                             |                             | 
0276 202-96151                       LUMP |       2.00000           2.00|    1200.00000        1200.00|    5000.00000        5000.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0277 728-98377                       LUMP |    8755.00000        8755.00|    9680.00000        9680.00|    8330.00000        8330.00 
  MASONRY COATING , STR. NO. 13           |                             |                             | 
0283 807-91082                3.000  EACH |     140.00000         420.00|     140.00000         420.00|     140.00000         420.00 
  LUMINAIRE, REMOVE AND RELOCATE          |                             |                             | 
0284 807-86950               32.000  EACH |      28.00000         896.00|      28.00000         896.00|      28.00000         896.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0287 501-06266                       LUMP |   15397.14000       15397.14|    4000.00000        4000.00|   45000.00000       45000.00 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0288 501-06727                       LUMP |    8337.14000        8337.14|    7500.00000        7500.00|   25000.00000       25000.00 
  CORING, PCCP                            |                             |                             | 
0289 802-05694                1.000  EACH |   44820.00000       44820.00|   44820.00000       44820.00|   44820.00000       44820.00 
  OVERHEAD SIGN STRUCTURE , BOX TRUSS,    |                             |                             | 
  MODIFIED DESIGN                         |                             |                             | 
     SECTION TOTALS                       |           $    41,413,143.88|           $    45,604,388.00|           $    59,249,076.83 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0002   STEEL BRIDGE ALTERNATE 
                                          |                             |                             | 
0252 701-95780            16423.000  LFT  |                             |                             | 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0253 702-51005              734.300  CYS  |                             |                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0255 704-51002              969.300  CYS  |                             |                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0256 711-51038                       LUMP |                             |                             | 
  STRUCTURAL STEEL , str. no. 13          |                             |                             | 
0257 726-58789               16.000  EACH |                             |                             | 
  BEARING ASSEMBLY, ELASTOMERIC, II       |                             |                             | 
0278 211-06467              754.000  CYS  |                             |                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0279 616-02320              953.000  SYS  |                             |                             | 
  GEOTEXTILES                             |                             |                             | 
0280 709-51821                       LUMP |                             |                             | 
  SURFACE SEAL , STR. NO. 13              |                             |                             | 
0285 703-06029           600820.000  LBS  |                             |                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0003   CONCRETE BRIDGE ALTERNATE 
                                          |                             |                             | 
0258 211-06467              708.000  CYS  |      45.00000       31860.00|      42.00000       29736.00|      75.00000       53100.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0259 616-02320              924.000  SYS  |       3.00000        2772.00|       2.25000        2079.00|       3.65000        3372.60 
  GEOTEXTILES                             |                             |                             | 
0260 701-95780            19022.000  LFT  |      48.09000      914767.98|      30.00000      570660.00|      30.00000      570660.00 
  PILE, STEEL H, HP 12 X 74               |                             |                             | 
0261 702-51005              729.600  CYS  |     550.00000      401280.00|     600.00000      437760.00|     500.00000      364800.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0263 704-51002               72.700  CYS  |     975.00000       70882.50|    2000.00000      145400.00|    1000.00000       72700.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0264 704-51002              924.600  CYS  |     650.00000      600990.00|     900.00000      832140.00|     750.00000      693450.00 
  CONCRETE, C, SUPERSTRUCTURE , MODIFIED  |                             |                             | 
  1, IN DECK                              |                             |                             | 
0265 704-51002               14.900  CYS  |    2000.00000       29800.00|    5000.00000       74500.00|    5000.00000       74500.00 
  CONCRETE, C, SUPERSTRUCTURE , MODIFIED  |                             |                             | 
  2, IN BEAM SPLICES                      |                             |                             | 
0266 707-01065                       LUMP |  425000.00000      425000.00|  800000.00000      800000.00|  600000.00000      600000.00 
  POST-TENSIONING , STR. NO. 13           |                             |                             | 
0267 707-08616             3631.000  LFT  |     450.00000     1633950.00|     650.00000     2360150.00|     675.00000     2450925.00 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 102 IN. X 62 IN.                  |                             |                             | 
0268 726-92406               16.000  EACH |    3400.00000       54400.00|    2750.00000       44000.00|    3000.00000       48000.00 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0269 726-96576               16.000  EACH |    2800.00000       44800.00|    2250.00000       36000.00|    2000.00000       32000.00 
  BEARING ASSEMBLY, FIXED                 |                             |                             | 
0281 711-51038                       LUMP |  150000.00000      150000.00|  350000.00000      350000.00|  960000.00000      960000.00 
  STRUCTURAL STEEL , STR. NO. 13          |                             |                             | 
0282 709-51821                       LUMP |   20623.00000       20623.00|   21126.00000       21126.00|   24140.00000       24140.00 
  SURFACE SEAL , STR. NO. 13              |                             |                             | 
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                                                                                                                   PAGE : 131 -18 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 55,587,657                                                     ROUTE : 65 
     CALL ORDER   : 131                     CONTRACT ID : IR-28685-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 36-2231526          |(   2   ) 99-9991190         |(   3  ) 36-4136428 
                                          |WALSH CONSTR COMPANY         |SUPERIOR/RIETH-RILEY J/V     |F H P TECTONICS CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0286 703-06029           516346.000  LBS  |       0.84000      433730.64|       1.00000      516346.00|       0.83000      428567.18 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
     SECTION TOTALS                       |           $     4,814,856.12|           $     6,219,897.00|           $     6,376,214.78 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    46,228,000.00|           $    51,824,285.00|           $    65,625,291.61 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 141 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 141                     CONTRACT ID : IR-28844-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600333 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1698047     GRADEX, INC.                                                               $     1,194,152.30  100.0000% 
       90-0177865      HIS CONSTRUCTORS LLC                                                                IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 141 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,113,233.83                                                   ROUTE : 641 
     CALL ORDER   : 141                     CONTRACT ID : IR-28844-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(      )                     |(      ) 
                                          |GRADEX, INC.                 |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2000.00000       16000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                1.000  EACH |     250.00000         250.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521                8.000  MOS  |     300.00000        2400.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |   59700.00000       59700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   75000.00000       75000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 203-02000            25413.000  m3   |      18.00000      457434.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 205-03371               50.000  m3   |      30.00000        1500.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0011 205-06931               26.500  Mg   |      35.00000         927.50|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0012 205-06935                1.000  EACH |    5000.00000        5000.00|                             | 
  TEMPORARY SEDIMENT BASIN , NO. 2        |                             |                             | 
0013 205-06937              300.000  m    |       6.00000        1800.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0014 303-07662              109.000  Mg   |      30.00000        3270.00|                             | 
  STONE , NO. 2                           |                             |                             | 
0015 616-02320              332.000  m2   |       2.15000         713.80|                             | 
  GEOTEXTILES                             |                             |                             | 
0016 616-06405              224.000  Mg   |      35.00000        7840.00|                             | 
  RIPRAP, REVETMENT , STREAM CHANNEL BENC |                             |                             | 
0017 621-01004                5.000  EACH |    1050.00000        5250.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 141 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,113,233.83                                                   ROUTE : 641 
     CALL ORDER   : 141                     CONTRACT ID : IR-28844-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1698047          |(       )                    |(      ) 
                                          |GRADEX, INC.                 |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 621-04258                7.200  kg   |    2300.00000       16560.00|                             | 
  SEED MIXTURE , STREAM CHANNEL BENCH     |                             |                             | 
0019 621-04258               11.800  kg   |    2000.00000       23600.00|                             | 
  SEED MIXTURE , STREAM CHANNEL SLOPES    |                             |                             | 
0020 621-04258               42.500  kg   |    1600.00000       68000.00|                             | 
  SEED MIXTURE , TOP OF BANK              |                             |                             | 
0021 621-04258               53.000  kg   |    1750.00000       92750.00|                             | 
  SEED MIXTURE , WET AREAS                |                             |                             | 
0022 621-06545                4.400  Mg   |     930.00000        4092.00|                             | 
  FERTILIZER                              |                             |                             | 
0023 621-06557              824.000  kg   |      10.00000        8240.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0024 621-06565               22.000  Mg   |      60.00000        1320.00|                             | 
  MULCHING MATERIAL , SINGLE VANE ROCK    |                             |                             | 
  STRUCTURE                               |                             |                             | 
0025 621-06570             3750.000  m3   |      12.75000       47812.50|                             | 
  TOP SOIL , CROSS VANE ROCK STRUCTURE    |                             |                             | 
0026 621-07082                6.000  EACH |    5000.00000       30000.00|                             | 
  DEFLECTOR , CROSS VANE ROCK STRUCTURE   |                             |                             | 
0027 621-07082               19.000  EACH |    2280.00000       43320.00|                             | 
  DEFLECTOR , ROCK SLAB STRUCTURE         |                             |                             | 
0028 621-07082                8.000  EACH |    2500.00000       20000.00|                             | 
  DEFLECTOR , SINGLE VANE ROCK STRUCTURE  |                             |                             | 
0029 622-05639            24203.000  EACH |       5.50000      133116.50|                             | 
  PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 |                             |                             | 
  mm , 300 mm TO 600 mm                   |                             |                             | 
0030 622-52436                6.000  EACH |      40.00000         240.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0031 622-91786              571.000  EACH |       6.00000        3426.00|                             | 
  SEEDLING , 300 mm TO 450 mm             |                             |                             | 
0032 622-91786              571.000  EACH |       6.00000        3426.00|                             | 
  SEEDLING , 450 mm to 600 mm             |                             |                             | 
0033 715-05149               19.000  m    |     172.00000        3268.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0034 715-05152               16.000  m    |     209.00000        3344.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0035 721-43010                1.000  EACH |    4550.00000        4550.00|                             | 
  AUTOMATIC DRAINAGE GATE, 450 mm         |                             |                             | 
     SECTION TOTALS                       |           $     1,194,152.30|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,194,152.30|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 161 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 07/13/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600523 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       482,174.62  100.0000% 
   2   35-0844079     PAUL H ROHE COMPANY                                                        $       524,122.34  108.6997% 
   3   35-1549010     MCALISTER EXCAVATING CO                                                    $       557,195.95  115.5590% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       623,780.24  129.3681% 
   5   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       743,058.28  154.1056% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 161 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-0844079          |(   3  ) 35-1549010 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |MCALISTER EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00|   21000.00000       21000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |     900.00000        6300.00|    1700.00000       11900.00|    2000.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 110-01001                       LUMP |   12000.00000       12000.00|   18765.00000       18765.00|   27500.00000       27500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000             6766.000  CYS  |       7.00000       47362.00|       7.15000       48376.90|       7.00000       47362.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             5674.000  CYS  |      11.00000       62414.00|      10.42000       59123.08|      11.00000       62414.00 
  BORROW                                  |                             |                             | 
0009 205-06931              165.000  TON  |      20.00000        3300.00|      40.00000        6600.00|      25.00000        4125.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937             6160.000  LFT  |       1.27000        7823.20|       1.35000        8316.00|       1.65000       10164.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08262             8744.000  SYS  |       4.50000       39348.00|       5.00000       43720.00|       5.00000       43720.00 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0012 211-07454               65.000  CYS  |      58.00000        3770.00|      25.00000        1625.00|      25.00000        1625.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 301-07448             4978.000  TON  |      15.00000       74670.00|      15.70000       78154.60|      16.60000       82634.80 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 401-06264                       LUMP |    1600.00000        1600.00|    1000.00000        1000.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07320              712.000  TON  |      55.00000       39160.00|      54.00000       38448.00|      60.00000       42720.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07389             1665.000  TON  |      39.00000       64935.00|      40.50000       67432.50|      46.00000       76590.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0017 406-05520                3.700  TON  |     300.00000        1110.00|     210.00000         777.00|     300.00000        1110.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486               46.000  TON  |      95.00000        4370.00|      80.00000        3680.00|     110.00000        5060.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 161 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1549010 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |MCALISTER EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 615-06490               23.000  EACH |     118.00000        2714.00|     118.00000        2714.00|     150.00000        3450.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0020 615-06505                9.000  EACH |     575.00000        5175.00|     575.00000        5175.00|     610.00000        5490.00 
  MONUMENT, B                             |                             |                             | 
0021 616-02320             3419.000  SYS  |       1.50000        5128.50|       2.10000        7179.90|       2.50000        8547.50 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              964.000  TON  |      20.00000       19280.00|      28.00000       26992.00|      19.00000       18316.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 616-06451              963.000  TON  |      20.00000       19260.00|      29.00000       27927.00|      20.00000       19260.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0024 621-01004                2.000  EACH |     586.00000        1172.00|     500.00000        1000.00|     645.00000        1290.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06545                2.000  TON  |     700.00000        1400.00|     325.00000         650.00|     775.00000        1550.00 
  FERTILIZER                              |                             |                             | 
0026 621-06553              692.000  LBS  |       2.87000        1986.04|       2.70000        1868.40|       3.15000        2179.80 
  SEED MIXTURE, R                         |                             |                             | 
0027 621-06557              326.000  LBS  |       2.00000         652.00|       1.90000         619.40|       2.20000         717.20 
  SEED MIXTURE, T                         |                             |                             | 
0028 621-06565               17.000  TON  |     391.00000        6647.00|     360.00000        6120.00|     431.00000        7327.00 
  MULCHING MATERIAL                       |                             |                             | 
0029 621-06567                5.100  kGAL |      50.00000         255.00|       6.00000          30.60|      55.00000         280.50 
  WATER                                   |                             |                             | 
0030 621-06574             1261.000  SYS  |       3.50000        4413.50|       3.00000        3783.00|       3.80000        4791.80 
  SODDING                                 |                             |                             | 
0031 715-05123              117.000  LFT  |      72.00000        8424.00|      52.00000        6084.00|      34.00000        3978.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0032 715-05125               60.000  LFT  |      80.00000        4800.00|      64.00000        3840.00|      44.00000        2640.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0033 715-05169               32.000  LFT  |      66.00000        2112.00|      50.00000        1600.00|      21.00000         672.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0034 715-46005                2.000  EACH |     200.00000         400.00|     340.00000         680.00|     180.00000         360.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0035 715-46020                4.000  EACH |     450.00000        1800.00|     420.00000        1680.00|     350.00000        1400.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0036 715-46030                2.000  EACH |     550.00000        1100.00|     560.00000        1120.00|     500.00000        1000.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0037 801-03290                4.000  EACH |     100.00000         400.00|     165.00000         660.00|     170.00000         680.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-0844079         |(   3  ) 35-1549010 
                                          |DAVE O`MARA CONTRACTOR       |PAUL H ROHE COMPANY          |MCALISTER EXCAVATING CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-04308                4.000  EACH |     265.00000        1060.00|     345.00000        1380.00|     350.00000        1400.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0039 801-06625               19.000  EACH |     140.00000        2660.00|     108.00000        2052.00|     120.00000        2280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0040 801-06640               21.000  EACH |     140.00000        2940.00|     145.00000        3045.00|     150.00000        3150.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |    2500.00000        2500.00|   12000.00000       12000.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07118               40.000  LFT  |      14.50000         580.00|      16.00000         640.00|      20.00000         800.00 
  BARRICADE, III-A                        |                             |                             | 
0043 801-07119               40.000  LFT  |      14.50000         580.00|      18.00000         720.00|      20.00000         800.00 
  BARRICADE, III-B                        |                             |                             | 
0044 802-05701               88.000  LFT  |      14.50000        1276.00|      14.50000        1276.00|      16.00000        1408.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0045 802-76025               53.750  SFT  |      20.50000        1101.88|      20.50000        1101.88|      25.00000        1343.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0046 808-06713             5284.000  LFT  |       0.25000        1321.00|       0.32000        1690.88|       0.40000        2113.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06714             5040.000  LFT  |       0.25000        1260.00|       0.28000        1411.20|       0.35000        1764.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-06726               45.000  LFT  |       2.50000         112.50|       3.60000         162.00|       4.00000         180.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       482,174.62|           $       524,122.34|           $       557,195.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       482,174.62|           $       524,122.34|           $       557,195.95 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 161 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1385672         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   NEW ROAD CONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8500.00000        8500.00|    8500.00000        8500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1900.00000       13300.00|    1742.00000       12194.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 110-01001                       LUMP |   30000.00000       30000.00|   38000.00000       38000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |    2000.00000        2000.00|   14775.00000       14775.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 203-02000             6766.000  CYS  |       9.40000       63600.40|      12.85000       86943.10| 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             5674.000  CYS  |      12.00000       68088.00|      20.00000      113480.00| 
  BORROW                                  |                             |                             | 
0009 205-06931              165.000  TON  |      55.00000        9075.00|      31.00000        5115.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06937             6160.000  LFT  |       1.20000        7392.00|       1.60000        9856.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0011 207-08262             8744.000  SYS  |       6.70000       58584.80|       8.61000       75285.84| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0012 211-07454               65.000  CYS  |      19.65000        1277.25|      50.00000        3250.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0013 301-07448             4978.000  TON  |      18.80000       93586.40|      18.40000       91595.20| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 401-06264                       LUMP |    1700.00000        1700.00|    2000.00000        2000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07320              712.000  TON  |      68.00000       48416.00|      56.00000       39872.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07389             1665.000  TON  |      54.00000       89910.00|      42.50000       70762.50| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0017 406-05520                3.700  TON  |     375.00000        1387.50|     300.00000        1110.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0018 610-07486               46.000  TON  |     105.00000        4830.00|     100.00000        4600.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 161 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1385672         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 615-06490               23.000  EACH |     125.00000        2875.00|     145.00000        3335.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0020 615-06505                9.000  EACH |     605.00000        5445.00|     525.00000        4725.00| 
  MONUMENT, B                             |                             |                             | 
0021 616-02320             3419.000  SYS  |       1.20000        4102.80|       4.00000       13676.00| 
  GEOTEXTILES                             |                             |                             | 
0022 616-06405              964.000  TON  |      31.00000       29884.00|      46.00000       44344.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0023 616-06451              963.000  TON  |      35.00000       33705.00|      21.98000       21166.74| 
  RIPRAP, UNIFORM                         |                             |                             | 
0024 621-01004                2.000  EACH |     525.00000        1050.00|     400.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0025 621-06545                2.000  TON  |     475.00000         950.00|     400.00000         800.00| 
  FERTILIZER                              |                             |                             | 
0026 621-06553              692.000  LBS  |       2.40000        1660.80|       2.85000        1972.20| 
  SEED MIXTURE, R                         |                             |                             | 
0027 621-06557              326.000  LBS  |       2.25000         733.50|       2.00000         652.00| 
  SEED MIXTURE, T                         |                             |                             | 
0028 621-06565               17.000  TON  |     370.00000        6290.00|     400.00000        6800.00| 
  MULCHING MATERIAL                       |                             |                             | 
0029 621-06567                5.100  kGAL |       1.05000           5.36|       1.00000           5.10| 
  WATER                                   |                             |                             | 
0030 621-06574             1261.000  SYS  |       2.95000        3719.95|       3.25000        4098.25| 
  SODDING                                 |                             |                             | 
0031 715-05123              117.000  LFT  |      40.00000        4680.00|      64.00000        7488.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0032 715-05125               60.000  LFT  |      49.00000        2940.00|      72.00000        4320.00| 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             | 
0033 715-05169               32.000  LFT  |      38.00000        1216.00|      58.00000        1856.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0034 715-46005                2.000  EACH |     425.00000         850.00|     400.00000         800.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0035 715-46020                4.000  EACH |     620.00000        2480.00|     500.00000        2000.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0036 715-46030                2.000  EACH |     775.00000        1550.00|     700.00000        1400.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0037 801-03290                4.000  EACH |     160.00000         640.00|     125.00000         500.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,446.00                                                   ROUTE : 
     CALL ORDER   : 161                     CONTRACT ID : IR-29317-A                   COUNTIES : DECATUR 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 35-1385672         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |FORCE CONSTRUCTION CO. INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-04308                4.000  EACH |     475.00000        1900.00|     215.00000         860.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0039 801-06625               19.000  EACH |      90.00000        1710.00|      75.00000        1425.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0040 801-06640               21.000  EACH |     160.00000        3360.00|      85.00000        1785.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |    3000.00000        3000.00|   35000.00000       35000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-07118               40.000  LFT  |      16.50000         660.00|      11.00000         440.00| 
  BARRICADE, III-A                        |                             |                             | 
0043 801-07119               40.000  LFT  |      27.50000        1100.00|      13.00000         520.00| 
  BARRICADE, III-B                        |                             |                             | 
0044 802-05701               88.000  LFT  |      15.25000        1342.00|      24.00000        2112.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0045 802-76025               53.750  SFT  |      21.60000        1161.00|      20.00000        1075.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0046 808-06713             5284.000  LFT  |       0.27000        1426.68|       0.15000         792.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06714             5040.000  LFT  |       0.27000        1360.80|       0.15000         756.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-06726               45.000  LFT  |       7.40000         333.00|       4.75000         213.75| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
     SECTION TOTALS                       |           $       623,780.24|           $       743,058.28|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       623,780.24|           $       743,058.28|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 171 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 171                     CONTRACT ID : IR-29367-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/18/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600772 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       148,402.80  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $       148,640.00  100.1598% 
   3   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $       181,313.90  122.1769% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $       203,083.09  136.8459% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 171 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   325,836.26                                                   ROUTE : 465 
     CALL ORDER   : 171                     CONTRACT ID : IR-29367-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 35-1874009          |(   3  ) 35-2103617 
                                          |YARDBERRY LANDSCAPE          |HAUER EXCAVATING             |BRYAN`S HAULING & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-01000                       LUMP |    5000.00000        5000.00|   10000.50000       10000.50|   12000.00000       12000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0002 202-02240             1566.000  SYS  |       5.50000        8613.00|       3.00000        4698.00|       8.00000       12528.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0003 202-02255               20.000  EACH |     250.00000        5000.00|     400.00000        8000.00|     400.00000        8000.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0004 202-03000                       LUMP |   83000.00000       83000.00|  102000.00000      102000.00|  119400.00000      119400.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0005 202-03135              160.000  SFT  |      35.00000        5600.00|       5.00000         800.00|       5.00000         800.00 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 202-98060               15.000  EACH |     150.00000        2250.00|     120.00000        1800.00|      50.00000         750.00 
  STUMP, 18 IN., REMOVE                   |                             |                             | 
0007 205-06937             3526.000  LFT  |       3.00000       10578.00|       1.00000        3526.00|       1.70000        5994.20 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 603-06040             1500.000  LFT  |       9.00000       13500.00|       5.00000        7500.00|       5.00000        7500.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0009 621-02363            19385.000  SYS  |       0.40000        7754.00|       0.30000        5815.50|       0.42000        8141.70 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0010 110-01001                       LUMP |    5707.80000        5707.80|    4000.00000        4000.00|    5000.00000        5000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 621-01004                2.000  EACH |     700.00000        1400.00|     250.00000         500.00|     600.00000        1200.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       148,402.80|           $       148,640.00|           $       181,313.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       148,402.80|           $       148,640.00|           $       181,313.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   325,836.26                                                   ROUTE : 465 
     CALL ORDER   : 171                     CONTRACT ID : IR-29367-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(       )                    |(      ) 
                                          |BEATY CONSTRUCTION INC       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS 
                                          |                             |                             | 
0001 202-01000                       LUMP |    2500.00000        2500.00|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0002 202-02240             1566.000  SYS  |       7.00000       10962.00|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0003 202-02255               20.000  EACH |     350.00000        7000.00|                             | 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0004 202-03000                       LUMP |  147132.79000      147132.79|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0005 202-03135              160.000  SFT  |       4.43000         708.80|                             | 
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             | 
  REMOVE                                  |                             |                             | 
0006 202-98060               15.000  EACH |     200.00000        3000.00|                             | 
  STUMP, 18 IN., REMOVE                   |                             |                             | 
0007 205-06937             3526.000  LFT  |       1.50000        5289.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 603-06040             1500.000  LFT  |       6.75000       10125.00|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0009 621-02363            19385.000  SYS  |       0.30000        5815.50|                             | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0010 110-01001                       LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 621-01004                2.000  EACH |     275.00000         550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       203,083.09|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       203,083.09|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 191 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 10/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : Q723002 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1212938     ATLAS EXCAVATING INC                                                       $     1,691,123.46  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,797,733.05  106.3041% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,809,257.27  106.9855% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,768,135.03                                                   ROUTE : 200 WEST 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2  ) 35-0918397          |(   3  ) 35-1917625 
                                          |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   CR 200W RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   19500.00000       19500.00|   19400.00000       19400.00|   24000.00000       24000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               12.000  MOS  |    3200.00000       38400.00|    2221.03000       26652.36|    2300.00000       27600.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   80000.00000       80000.00|   97959.04000       97959.04|   90500.00000       90500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   41000.00000       41000.00|   96387.48000       96387.48|   75000.00000       75000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02241              264.797  m    |      20.00000        5295.94|       9.05000        2396.41|      12.50000        3309.96 
  GUARDRAIL, REMOVE                       |                             |                             | 
0009 202-02272                2.800  m    |     300.00000         840.00|     124.19000         347.73|     111.00000         310.80 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0010 202-91840               35.900  m    |      50.00000        1795.00|      34.00000        1220.60|      24.00000         861.60 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0011 202-92431               12.700  Mg   |      75.00000         952.50|      54.76000         695.45|      25.00000         317.50 
  RIPRAP, REMOVE                          |                             |                             | 
0012 203-02000             3856.000  m3   |      40.00000      154240.00|      22.70000       87531.20|      36.00000      138816.00 
  EXCAVATION, COMMON                      |                             |                             | 
0013 203-02070             2003.000  m3   |       1.00000        2003.00|      21.08000       42223.24|      29.00000       58087.00 
  BORROW                                  |                             |                             | 
0014 205-06931               46.400  Mg   |      50.00000        2320.00|      63.88000        2964.03|     125.00000        5800.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06933               11.000  EACH |      75.00000         825.00|      70.00000         770.00|      72.00000         792.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06937              979.000  m    |       5.00000        4895.00|       4.45000        4356.55|       5.50000        5384.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             7438.000  m2   |       6.00000       44628.00|      12.60000       93718.80|      13.00000       96694.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 211-07454             2458.100  m3   |      18.00000       44245.80|      29.12000       71579.87|      28.00000       68826.80 
  STRUCTURE BACKFILL                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 191 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,768,135.03                                                   ROUTE : 200 WEST 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 301-07448             1777.000  Mg   |      29.00000       51533.00|      27.43000       48743.11|      32.00000       56864.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 303-07449              178.400  Mg   |      37.00000        6600.80|      38.44000        6857.70|      38.00000        6779.20 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0021 303-60012              131.000  Mg   |      50.00000        6550.00|      50.00000        6550.00|      39.00000        5109.00 
  AGGREGATE, 2                            |                             |                             | 
0022 303-97820              131.000  Mg   |      40.00000        5240.00|      40.00000        5240.00|      41.00000        5371.00 
  AGGREGATE, 8                            |                             |                             | 
0023 401-07321              595.000  Mg   |      78.00000       46410.00|      89.34000       53157.30|      82.00000       48790.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0024 401-07390              997.000  Mg   |      67.00000       66799.00|      72.51000       72292.47|      56.00000       55832.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0025 401-07423             2586.000  Mg   |      61.00000      157746.00|      64.35000      166409.10|      70.00000      181020.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0026 401-07429             1188.000  Mg   |      68.00000       80784.00|      67.29000       79940.52|      80.00000       95040.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0027 402-07433              143.000  Mg   |      79.00000       11297.00|     105.16000       15037.88|     105.00000       15015.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0028 402-07441              429.000  Mg   |      65.00000       27885.00|      77.04000       33050.16|      85.00000       36465.00 
  HMA BASE, TYPE B                        |                             |                             | 
0029 406-05520                8.000  Mg   |     580.00000        4640.00|     384.71000        3077.68|     450.00000        3600.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0030 603-92636               14.000  m    |     230.00000        3220.00|     226.00000        3164.00|     120.00000        1680.00 
  FENCE, CHAIN LINK, 1830 mm              |                             |                             | 
0031 605-06140              453.000  m    |      69.00000       31257.00|      71.48000       32380.44|      63.00000       28539.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0032 610-07486              565.100  Mg   |      78.00000       44077.80|      83.65000       47270.62|      85.00000       48033.50 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0033 610-07712              227.000  m2   |      89.00000       20203.00|      63.34000       14378.18|     150.00000       34050.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0034 611-06497                2.000  EACH |     200.00000         400.00|     195.00000         390.00|     155.00000         310.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0035 615-06505                2.000  EACH |     600.00000        1200.00|     595.00000        1190.00|     700.00000        1400.00 
  MONUMENT, B                             |                             |                             | 
0036 615-06527                2.000  EACH |     560.00000        1120.00|     550.00000        1100.00|     810.00000        1620.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0037 616-02320               91.700  m2   |      10.00000         917.00|       1.81000         165.98|       6.00000         550.20 
  GEOTEXTILES                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,768,135.03                                                   ROUTE : 200 WEST 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 616-06405               47.600  Mg   |      50.00000        2380.00|      80.64000        3838.46|      90.00000        4284.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0039 621-01004                1.000  EACH |     300.00000         300.00|     275.00000         275.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0040 621-06560              874.150  m2   |       1.45000        1267.52|       1.44000        1258.78|       1.50000        1311.23 
  MULCHED SEEDING, U                      |                             |                             | 
0041 621-06575             3520.000  m2   |       3.30000       11616.00|       3.28000       11545.60|       3.30000       11616.00 
  SODDING, NURSERY                        |                             |                             | 
0042 621-06626             1025.000  m2   |       1.40000        1435.00|       1.35000        1383.75|       1.35000        1383.75 
  MULCHED SEEDING, D                      |                             |                             | 
0043 702-90915                9.090  m3   |    1500.00000       13635.00|    1750.00000       15907.50|    1200.00000       10908.00 
  CONCRETE, A                             |                             |                             | 
0044 714-06056               27.800  m    |    6150.00000      170970.00|    6150.00000      170970.00|    2600.00000       72280.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 3300 mm X 1200 mm             |                             |                             | 
0045 715-05048             1618.900  m    |      10.00000       16189.00|      12.66000       20495.27|       9.50000       15379.55 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0046 715-05053              131.000  m    |      50.00000        6550.00|      19.85000        2600.35|      48.00000        6288.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0047 715-05118                0.800  m    |    2000.00000        1600.00|     600.65000         480.52|     690.00000         552.00 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                             |                             | 
0048 715-05125               36.000  m    |     300.00000       10800.00|     393.32000       14159.52|     170.00000        6120.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                             |                             | 
0049 715-05151              140.500  m    |     220.00000       30910.00|     233.77000       32844.69|     150.00000       21075.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0050 715-05152               27.000  m    |     230.00000        6210.00|     276.21000        7457.67|     220.00000        5940.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0051 715-05154                3.600  m    |     380.00000        1368.00|     191.12000         688.03|     275.00000         990.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0052 715-05163              270.200  m    |     650.00000      175630.00|     414.61000      112027.62|     560.00000      151312.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0053 715-05169               97.700  m    |     220.00000       21494.00|     200.86000       19624.02|     150.00000       14655.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0054 715-05841                1.000  EACH |    2500.00000        2500.00|    2891.40000        2891.40|     750.00000         750.00 
  CONCRETE ANCHOR, 1500 mm                |                             |                             | 
0055 715-46005               14.000  EACH |     800.00000       11200.00|    1143.88000       16014.32|     450.00000        6300.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0056 715-46010                1.000  EACH |     850.00000         850.00|    1185.20000        1185.20|     500.00000         500.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,768,135.03                                                   ROUTE : 200 WEST 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-46020                1.000  EACH |     900.00000         900.00|    1257.78000        1257.78|     650.00000         650.00 
  PIPE END SECTION, 600 mm                |                             |                             | 
0058 718-06531                7.000  EACH |     850.00000        5950.00|     300.00000        2100.00|     515.00000        3605.00 
  OUTLET PROTECTOR, 3                     |                             |                             | 
0059 718-06532             1000.000  m    |       3.70000        3700.00|       2.60000        2600.00|       3.60000        3600.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0060 718-52610              343.600  m3   |      38.00000       13056.80|      38.00000       13056.80|      40.00000       13744.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0061 718-99153             3659.400  m2   |       2.00000        7318.80|       1.20000        4391.28|       2.20000        8050.68 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0062 720-45030                1.000  EACH |    2200.00000        2200.00|    2149.46000        2149.46|    1800.00000        1800.00 
  INLET, E7                               |                             |                             | 
0063 720-45035                3.000  EACH |    2200.00000        6600.00|    2210.86000        6632.58|    1600.00000        4800.00 
  INLET, F7                               |                             |                             | 
0064 720-45075                1.000  EACH |    2500.00000        2500.00|    2724.52000        2724.52|    3000.00000        3000.00 
  INLET, R13                              |                             |                             | 
0065 720-95335                8.000  EACH |    7400.00000       59200.00|   11040.30000       88322.40|    8500.00000       68000.00 
  MANHOLE, M4                             |                             |                             | 
0066 720-98174                4.000  EACH |    3000.00000       12000.00|    2846.36000       11385.44|    2500.00000       10000.00 
  INLET, B15                              |                             |                             | 
0067 720-98555                7.000  EACH |    3000.00000       21000.00|    2846.36000       19924.52|    2500.00000       17500.00 
  INLET, C15                              |                             |                             | 
0068 723-08608               10.568  m2   |    3200.00000       33817.60|    3200.61000       33824.05|    1200.00000       12681.60 
  WINGWALL                                |                             |                             | 
0069 801-04308                2.000  EACH |     450.00000         900.00|     425.00000         850.00|     430.00000         860.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0070 801-06625               13.000  EACH |     120.00000        1560.00|     118.00000        1534.00|     120.00000        1560.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640                7.000  EACH |     150.00000        1050.00|     148.00000        1036.00|     150.00000        1050.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06645               23.000  EACH |      70.00000        1610.00|      68.00000        1564.00|      70.00000        1610.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0073 801-06775                       LUMP |   10000.00000       10000.00|   18657.14000       18657.14|   89900.00000       89900.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0074 801-07119               25.200  m    |      50.00000        1260.00|      46.00000        1159.20|      47.00000        1184.40 
  BARRICADE, III-B                        |                             |                             | 
0075 802-05701               42.000  m    |      45.00000        1890.00|      42.00000        1764.00|      54.00000        2268.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,768,135.03                                                   ROUTE : 200 WEST 
     CALL ORDER   : 191                     CONTRACT ID : R -27698-B                   COUNTIES : CLINTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1212938          |(   2   ) 35-0918397         |(   3  ) 35-1917625 
                                          |ATLAS EXCAVATING INC         |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 802-76025                4.960  m2   |     320.00000        1587.20|     314.00000        1557.44|     400.00000        1984.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0077 808-06703             1123.000  m    |       1.50000        1684.50|       1.40000        1572.20|       1.40000        1572.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0078 808-75245             1380.000  m    |       1.50000        2070.00|       1.40000        1932.00|       1.40000        1932.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0079 808-75290               26.000  m    |      16.00000         416.00|      15.20000         395.20|      15.25000         396.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0080 808-75297               17.200  m    |      16.00000         275.20|      15.20000         261.44|      15.25000         262.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0081 808-75320                1.000  EACH |     100.00000         100.00|      95.00000          95.00|      95.00000          95.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0082 808-75325                1.000  EACH |     150.00000         150.00|     140.00000         140.00|     200.00000         200.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0083 808-75340                4.000  EACH |     425.00000        1700.00|     420.00000        1680.00|     425.00000        1700.00 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0084 808-92027              180.000  m    |       5.00000         900.00|       5.10000         918.00|       5.20000         936.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     1,691,123.46|           $     1,797,733.05|           $     1,809,257.27 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,691,123.46|           $     1,797,733.05|           $     1,809,257.27 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 05/22/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 3464006 
                                                                                                        3464006 
                                                                                                        3464006 
                                                                                                        OTHERS 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     9,985,334.96  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,641,030.81  106.5666% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGN MODERNIZATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |  100000.00000      100000.00|  200000.00000      200000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07040               24.000  MOS  |    2500.00000       60000.00|    3000.00000       72000.00| 
  FIELD OFFICE, C                         |                             |                             | 
0003 105-08520                4.000  EACH |     150.00000         600.00|     120.00000         480.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               96.000  MOS  |      80.00000        7680.00|      50.00000        4800.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 108-01614                       LUMP |   12000.00000       12000.00|   14000.00000       14000.00| 
  PARTNERING OVERHEAD                     |                             |                             | 
0007 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  499000.00000      499000.00|  621000.00000      621000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |  140000.00000      140000.00|  750000.00000      750000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-01300                1.000  EACH |    3200.00000        3200.00|    2500.00000        2500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0013 202-01300                1.000  EACH |    1100.00000        1100.00|     500.00000         500.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE ,      |                             |                             | 
  FLASHING BEACON                         |                             |                             | 
0014 202-02240            16480.000  m2   |      12.00000      197760.00|      15.00000      247200.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02278              230.000  m    |      25.00000        5750.00|      25.85000        5945.50| 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03875                4.000  EACH |     500.00000        2000.00|     425.13000        1700.52| 
  CONCRETE STEPS, REMOVE                  |                             |                             | 
0017 202-05545             1900.000  m3   |      50.00000       95000.00|      48.76000       92644.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-05555             1900.000  m3   |      25.00000       47500.00|      28.74000       54606.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0019 202-06580             1900.000  m3   |       8.50000       16150.00|      10.12000       19228.00| 
  CONTAMINATED SOIL, REMOVE               |                             |                             | 
0020 202-52710             3300.000  m2   |       6.00000       19800.00|       5.95000       19635.00| 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-91385               39.000  EACH |     191.00000        7449.00|     274.39000       10701.21| 
  INLET, REMOVE                           |                             |                             | 
0022 202-93047                4.000  EACH |     209.00000         836.00|     353.28000        1413.12| 
  MANHOLE, REMOVE                         |                             |                             | 
0023 202-94747               79.000  EACH |      25.00000        1975.00|      29.81000        2354.99| 
  POST, REMOVE                            |                             |                             | 
0024 202-96133              107.000  m    |      60.00000        6420.00|      22.62000        2420.34| 
  PIPE, REMOVE                            |                             |                             | 
0025 203-02000            45750.000  m3   |      20.35000      931012.50|      17.75000      812062.50| 
  EXCAVATION, COMMON                      |                             |                             | 
0026 205-03371               25.000  m3   |     105.00000        2625.00|      86.98000        2174.50| 
  SEDIMENT REMOVE                         |                             |                             | 
0027 205-06932               43.000  m    |      30.50000        1311.50|      30.50000        1311.50| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0028 205-06933               10.000  EACH |     100.00000        1000.00|     100.00000        1000.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0029 205-06937               97.000  m    |       5.70000         552.90|       5.70000         552.90| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0030 207-08268            41660.000  m2   |      18.30000      762378.00|      19.70000      820702.00| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0031 211-07454            16175.000  m3   |      15.75000      254756.25|       0.10000        1617.50| 
  STRUCTURE BACKFILL                      |                             |                             | 
0032 301-07448             2460.000  Mg   |      28.00000       68880.00|      41.50000      102090.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0033 303-07449               80.000  Mg   |      35.00000        2800.00|      38.69000        3095.20| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0034 303-07662             1030.000  Mg   |     105.50000      108665.00|      74.93000       77177.90| 
  STONE , GLACIAL ERRATIC                 |                             |                             | 
0035 303-08210              100.000  Mg   |      28.00000        2800.00|      54.21000        5421.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0036 304-07490              100.000  Mg   |     100.00000       10000.00|     115.90000       11590.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
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0037 304-07493               30.000  Mg   |     150.00000        4500.00|     184.21000        5526.30| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0038 306-08034              200.000  m2   |      15.00000        3000.00|      37.98000        7596.00| 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0039 306-08041             1790.000  m2   |       6.00000       10740.00|       5.05000        9039.50| 
  MILLING, PCCP                           |                             |                             | 
0040 401-07328             3050.000  Mg   |      82.00000      250100.00|      84.65000      258182.50| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0041 401-07398             5050.000  Mg   |      74.00000      373700.00|      60.00000      303000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0042 401-07424            13480.000  Mg   |      68.00000      916640.00|      50.00000      674000.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0043 401-08333             5780.000  Mg   |      75.00000      433500.00|      70.00000      404600.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0044 406-05520               40.000  Mg   |     750.00000       30000.00|     356.32000       14252.80| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0045 603-04099                2.000  EACH |     750.00000        1500.00|     652.63000        1305.26| 
  PIPE BOLLARD                            |                             |                             | 
0046 604-04439             1000.000  m2   |      85.00000       85000.00|     112.60000      112600.00| 
  TEXTURED CONCRETE PAVEMENT              |                             |                             | 
0047 604-07483              439.000  Mg   |      92.00000       40388.00|      89.00000       39071.00| 
  HMA FOR SIDEWALK                        |                             |                             | 
0048 604-07897                6.000  m2   |     180.00000        1080.00|     207.83000        1246.98| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0049 604-07900               40.000  m2   |     160.00000        6400.00|     247.61000        9904.40| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0050 604-07901               25.000  m2   |     180.00000        4500.00|     227.06000        5676.50| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0051 604-07902              254.000  m2   |     125.00000       31750.00|     182.67000       46398.18| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0052 604-07903               92.000  m2   |     140.00000       12880.00|     166.47000       15315.24| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0053 604-44251              181.000  m3   |     300.00000       54300.00|     600.00000      108600.00| 
  STEPS, CONCRETE                         |                             |                             | 
0054 604-91531             7160.000  m2   |      50.00000      358000.00|      34.30000      245588.00| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0055 605-06120              175.000  m    |      75.00000       13125.00|      71.29000       12475.75| 
  CURB, CONCRETE                          |                             |                             | 
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0056 605-06140             4530.000  m    |      67.00000      303510.00|      46.57000      210962.10| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0057 605-06210               10.000  m    |     700.00000        7000.00|     330.10000        3301.00| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0058 607-90826                2.000  EACH |    2000.00000        4000.00|     356.25000         712.50| 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0059 610-07487             2280.000  Mg   |      88.00000      200640.00|      65.00000      148200.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 610-07712             4890.000  m2   |      67.00000      327630.00|      46.16000      225722.40| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0061 611-06497               22.000  EACH |     147.00000        3234.00|     205.00000        4510.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0062 611-06498               17.000  EACH |     299.00000        5083.00|     250.00000        4250.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0063 615-06490               81.000  EACH |     200.00000       16200.00|     116.00000        9396.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0064 615-06505                6.000  EACH |     950.00000        5700.00|      64.00000         384.00| 
  MONUMENT, B                             |                             |                             | 
0065 615-06527                3.000  EACH |    1050.00000        3150.00|     525.00000        1575.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0066 616-02320              916.000  m2   |       2.30000        2106.80|       3.02000        2766.32| 
  GEOTEXTILES                             |                             |                             | 
0067 616-06406               60.000  m2   |      64.00000        3840.00|      92.27000        5536.20| 
  RIPRAP, REVETMENT                       |                             |                             | 
0068 621-01004                1.000  EACH |     575.00000         575.00|     575.00000         575.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0069 621-01597              270.000  m2   |       9.68000        2613.60|       9.68000        2613.60| 
  EROSION CONTROL, MAT                    |                             |                             | 
0070 621-06560              370.000  m2   |       2.12000         784.40|       2.12000         784.40| 
  MULCHED SEEDING, U                      |                             |                             | 
0071 621-06575            14610.000  m2   |       3.88000       56686.80|       3.88000       56686.80| 
  SODDING, NURSERY                        |                             |                             | 
0072 622-04648                3.000  EACH |    1100.00000        3300.00|     500.00000        1500.00| 
  TREE GRATE                              |                             |                             | 
0073 622-05649               32.000  EACH |     450.00000       14400.00|     450.00000       14400.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                             |                             | 
  32 TO 50 mm                             |                             |                             | 
0074 622-05650               26.000  EACH |     510.00000       13260.00|     510.00000       13260.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 50 TO 63 mm                        |                             |                             | 
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0075 702-51863                6.000  EACH |     750.00000        4500.00|     470.80000        2824.80| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0076 702-90915              172.000  m3   |     535.00000       92020.00|    1000.00000      172000.00| 
  CONCRETE, A                             |                             |                             | 
0077 702-90915               15.000  m3   |     600.00000        9000.00|     496.35000        7445.25| 
  CONCRETE, A , FOR SIDEWALK              |                             |                             | 
0078 703-06028             4610.000  kg   |       2.90000       13369.00|       2.77000       12769.70| 
  REINFORCING BARS                        |                             |                             | 
0079 706-01268              160.000  m    |     649.00000      103840.00|     472.12000       75539.20| 
  HANDRAIL, ALUMINUM                      |                             |                             | 
0080 711-03814               11.000  m2   |     334.00000        3674.00|     150.95000        1660.45| 
  GRATES , WELDED STEEL                   |                             |                             | 
0081 712-03812                1.000  EACH |    1000.00000        1000.00|     186.04000         186.04| 
  BENCH , RELOCATE                        |                             |                             | 
0082 714-26709              120.000  m    |    1234.00000      148080.00|    2500.00000      300000.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 2400 mm x 1500 mm             |                             |                             | 
0083 715-02963                       LUMP |   11000.00000       11000.00|    5000.00000        5000.00| 
  TEMPORARY SANITARY SEWAGE PUMPING       |                             |                             | 
0084 715-03025                1.000  EACH |    2871.00000        2871.00|    2911.73000        2911.73| 
  SANITARY MANHOLE                        |                             |                             | 
0085 715-05024              180.000  m    |     226.25000       40725.00|     286.98000       51656.40| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0086 715-05048             5650.000  m    |      32.00000      180800.00|      44.40000      250860.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0087 715-05147               40.000  m    |     119.00000        4760.00|     115.18000        4607.20| 
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                             |                             | 
0088 715-05148                6.000  m    |     285.00000        1710.00|     120.92000         725.52| 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0089 715-05149             1010.000  m    |     117.00000      118170.00|     105.84000      106898.40| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0090 715-05151              390.000  m    |     142.00000       55380.00|     190.76000       74396.40| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0091 715-05152               20.000  m    |     154.00000        3080.00|     235.30000        4706.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0092 715-05153               70.000  m    |     156.00000       10920.00|     127.93000        8955.10| 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0093 715-05154               70.000  m    |     176.00000       12320.00|     108.11000        7567.70| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
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0094 715-05156              450.000  m    |     187.00000       84150.00|     312.34000      140553.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0095 715-05159              490.000  m    |     279.00000      136710.00|     410.44000      201115.60| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0096 715-05161              790.000  m    |     312.00000      246480.00|     466.35000      368416.50| 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 
0097 715-05162               60.000  m    |     350.00000       21000.00|     967.75000       58065.00| 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                             |                             | 
0098 715-05336               65.000  m    |     330.00000       21450.00|     633.25000       41161.25| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59  |                             |                             | 
  m2                                      |                             |                             | 
0099 715-05344              130.000  m    |     369.00000       47970.00|     446.75000       58077.50| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.20  |                             |                             | 
  m2                                      |                             |                             | 
0100 715-05347               50.000  m    |     496.00000       24800.00|     581.05000       29052.50| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.55  |                             |                             | 
  m2                                      |                             |                             | 
0101 715-05350              110.000  m    |     564.00000       62040.00|     657.83000       72361.30| 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.90  |                             |                             | 
  m2                                      |                             |                             | 
0102 715-05408                6.000  m    |     294.00000        1764.00|     661.36000        3968.16| 
  PIPE, SANITARY SEWER, 200 mm            |                             |                             | 
0103 715-05409                6.000  m    |     301.00000        1806.00|     786.05000        4716.30| 
  PIPE, SANITARY SEWER, 250 mm            |                             |                             | 
0104 715-05412              126.000  m    |     189.00000       23814.00|     283.18000       35680.68| 
  PIPE, SANITARY SEWER, 375 mm            |                             |                             | 
0105 715-06377               60.000  m    |     207.00000       12420.00|     260.80000       15648.00| 
  SERVICE LATERAL , 100 mm                |                             |                             | 
0106 715-06377               60.000  m    |     210.00000       12600.00|     276.00000       16560.00| 
  SERVICE LATERAL , 150 mm                |                             |                             | 
0107 715-06847                1.000  EACH |    2232.00000        2232.00|    1921.73000        1921.73| 
  PIPE END SECTION, MIN. AREA 1.9 m2      |                             |                             | 
0108 715-08305              200.000  Mg   |     110.00000       22000.00|      61.70000       12340.00| 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0109 715-46000                1.000  EACH |     425.00000         425.00|     385.08000         385.08| 
  PIPE END SECTION, 300 mm                |                             |                             | 
0110 715-46020                1.000  EACH |     565.00000         565.00|     510.50000         510.50| 
  PIPE END SECTION, 600 mm                |                             |                             | 
0111 715-46040                1.000  EACH |    1042.00000        1042.00|     656.50000         656.50| 
  PIPE END SECTION, 900 mm                |                             |                             | 
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0112 715-94976                1.000  EACH |    5997.00000        5997.00|    9963.70000        9963.70| 
  GRATED BOX END SECTION, II, 3:1, 900 mm |                             |                             | 
0113 715-97692                1.000  EACH |    5997.00000        5997.00|   11115.35000       11115.35| 
  GRATED BOX END SECTION, I, 4:1, 900 mm  |                             |                             | 
0114 716-96559              140.000  m    |     469.00000       65660.00|     330.00000       46200.00| 
  HORIZONTAL BORING BENEATH ROADWAY ,     |                             |                             | 
  DIRECTIONAL                             |                             |                             | 
0115 718-06532             1420.000  m    |       2.70000        3834.00|       3.00000        4260.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0116 718-52610             3140.000  m3   |      46.00000      144440.00|       0.11000         345.40| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0117 718-99153            12060.000  m2   |       0.85000       10251.00|       0.01000         120.60| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0118 720-02442                6.000  EACH |     285.00000        1710.00|     719.22000        4315.32| 
  PIPE, PLUG EXISTING , WATER MAIN        |                             |                             | 
0119 720-04721                1.000  EACH |    3303.00000        3303.00|    8012.13000        8012.13| 
  MANHOLE, K 5, MODIFIED                  |                             |                             | 
0120 720-08239                1.000  EACH |    2089.00000        2089.00|    5664.43000        5664.43| 
  MANHOLE, J7, MODIFIED                   |                             |                             | 
0121 720-08241                3.000  EACH |    3731.00000       11193.00|    6930.25000       20790.75| 
  MANHOLE, K15, MODIFIED                  |                             |                             | 
0122 720-44000               39.000  EACH |     252.00000        9828.00|     258.74000       10090.86| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0123 720-44025                1.000  EACH |     362.00000         362.00|     445.55000         445.55| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             | 
0124 720-45005                5.000  EACH |    1350.00000        6750.00|    1914.61000        9573.05| 
  INLET, A2                               |                             |                             | 
0125 720-45030                1.000  EACH |    1080.00000        1080.00|    3115.28000        3115.28| 
  INLET, E7                               |                             |                             | 
0126 720-45035                1.000  EACH |    1080.00000        1080.00|    2505.53000        2505.53| 
  INLET, F7                               |                             |                             | 
0127 720-45141                8.000  EACH |    1812.00000       14496.00|    2702.25000       21618.00| 
  INLET, H5, MODIFIED                     |                             |                             | 
0128 720-45270               11.000  EACH |    1146.00000       12606.00|     679.34000        7472.74| 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0129 720-45410               17.000  EACH |    1468.00000       24956.00|    2440.22000       41483.74| 
  MANHOLE, C4                             |                             |                             | 
0130 720-45430                2.000  EACH |    6800.00000       13600.00|   19271.27000       38542.54| 
  MANHOLE, G4                             |                             |                             | 
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0131 720-93501                8.000  EACH |    3980.00000       31840.00|    6401.23000       51209.84| 
  MANHOLE, L4                             |                             |                             | 
0132 720-94612               14.000  EACH |    3074.00000       43036.00|    6022.34000       84312.76| 
  MANHOLE, K4                             |                             |                             | 
0133 720-94778                4.000  EACH |    2513.00000       10052.00|    3739.92000       14959.68| 
  FIRE HYDRANT ASSEMBLY, I                |                             |                             | 
0134 720-95335                6.000  EACH |    3678.00000       22068.00|    6202.61000       37215.66| 
  MANHOLE, M4                             |                             |                             | 
0135 720-95422               15.000  EACH |    1966.00000       29490.00|    3358.92000       50383.80| 
  MANHOLE, J4                             |                             |                             | 
0136 720-98174               64.000  EACH |    1965.00000      125760.00|    2259.58000      144613.12| 
  INLET, B15                              |                             |                             | 
0137 720-98555               29.000  EACH |    1971.00000       57159.00|    2266.92000       65740.68| 
  INLET, C15                              |                             |                             | 
0138 732-01898              145.000  m    |     134.00000       19430.00|     426.79000       61884.55| 
  WATER MAIN, DUCTILE IRON, 250 mm        |                             |                             | 
0139 732-02745                8.000  EACH |    1062.00000        8496.00|    1502.24000       12017.92| 
  GATE VALVE AND BOX, 200 mm              |                             |                             | 
0140 732-04837                2.000  EACH |     356.00000         712.00|    1324.41000        2648.82| 
  PLUG , SANITARY SEWER                   |                             |                             | 
0141 732-05589                5.000  EACH |     430.00000        2150.00|     416.63000        2083.15| 
  COUPLING , FLEXIBLE                     |                             |                             | 
0142 732-08565               10.000  EACH |     320.00000        3200.00|     279.34000        2793.40| 
  ABANDON VALVE                           |                             |                             | 
0143 732-91738               44.000  m    |     200.00000        8800.00|      38.09000        1675.96| 
  WATER MAIN, DUCTILE IRON, 150 mm        |                             |                             | 
0144 732-91739              393.000  m    |     149.00000       58557.00|     231.14000       90838.02| 
  WATER MAIN, DUCTILE IRON, 200 mm        |                             |                             | 
0145 732-94780               26.000  EACH |    1000.00000       26000.00|    1345.42000       34980.92| 
  WATER SERVICE CONNECTION                |                             |                             | 
0146 732-97009                4.000  EACH |     347.00000        1388.00|     279.35000        1117.40| 
  FIRE HYDRANT ASSEMBLY, REMOVE           |                             |                             | 
0147 732-98479                4.000  EACH |    1675.00000        6700.00|    1495.29000        5981.16| 
  GATE VALVE AND BOX, 250 mm              |                             |                             | 
0148 801-04308               12.000  EACH |     545.00000        6540.00|     545.00000        6540.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0149 801-06049              460.000  m    |       2.00000         920.00|       2.00000         920.00| 
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0150 801-06625               50.000  EACH |     148.00000        7400.00|     148.00000        7400.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0151 801-06640               21.000  EACH |     225.00000        4725.00|     225.00000        4725.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0152 801-06775                       LUMP |  115000.00000      115000.00|  175000.00000      175000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0153 801-07118               15.000  m    |      38.00000         570.00|      38.00000         570.00| 
  BARRICADE, III-A                        |                             |                             | 
0154 801-07119               98.000  m    |      46.00000        4508.00|      46.00000        4508.00| 
  BARRICADE, III-B                        |                             |                             | 
0155 802-05701              260.000  m    |      42.64000       11086.40|      34.00000        8840.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0156 802-05702               30.000  m    |      45.92000        1377.60|      30.00000         900.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0157 802-07135               20.000  EACH |    1920.00000       38400.00|    1450.00000       29000.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0158 802-76025               65.700  m2   |     103.33000        6788.78|     145.00000        9526.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0159 802-76035               29.200  m2   |     120.02000        3504.58|     142.00000        4146.40| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0160 802-76045               13.900  m2   |     150.69000        2094.59|     180.00000        2502.00| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0161 802-76125               14.000  EACH |    8300.00000      116200.00|    5800.00000       81200.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0162 805-01815                6.000  EACH |    1920.00000       11520.00|    2150.00000       12900.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0163 805-01842               11.000  EACH |     565.00000        6215.00|    1000.00000       11000.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0164 805-02087                       LUMP |     800.00000         800.00|    2500.00000        2500.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0165 805-02152               16.000  EACH |     420.00000        6720.00|     450.00000        7200.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 450mm            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0166 805-04133                5.000  EACH |     657.00000        3285.00|     900.00000        4500.00| 
  SIGNAL PEDESTAL, 3.6 m                  |                             |                             | 
0167 805-06592              296.000  m    |      38.05000       11262.80|      48.00000       14208.00| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0168 805-78100                2.000  EACH |    9200.00000       18400.00|   11000.00000       22000.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0169 805-78205               10.000  EACH |     620.00000        6200.00|     650.00000        6500.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0170 805-78230                6.000  EACH |     800.00000        4800.00|     950.00000        5700.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0171 805-78370                9.000  EACH |     105.00000         945.00|     160.00000        1440.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0172 805-78415                7.000  EACH |    1430.00000       10010.00|    1650.00000       11550.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0173 805-78420                7.000  EACH |     305.00000        2135.00|     250.00000        1750.00| 
  DISCONNECT HANGER                       |                             |                             | 
0174 805-78445                2.000  EACH |     420.00000         840.00|     500.00000        1000.00| 
  SIGNAL SERVICE                          |                             |                             | 
0175 805-78467               15.000  m    |       5.25000          78.75|       6.80000         102.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0176 805-78485              634.000  m    |       2.76000        1749.84|       5.20000        3296.80| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0177 805-78490              312.000  m    |       3.28000        1023.36|       5.50000        1716.00| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0178 805-78510              697.000  m    |       2.59000        1805.23|       5.10000        3554.70| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0179 805-78746             1189.000  m    |      29.52000       35099.28|       9.50000       11295.50| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0180 805-78900                5.000  EACH |     390.00000        1950.00|     420.00000        2100.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0181 805-78925                3.000  EACH |     698.00000        2094.00|     550.00000        1650.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0182 805-81032                7.000  EACH |    3720.00000       26040.00|    3650.00000       25550.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0183 805-92504                9.000  EACH |     215.00000        1935.00|     300.00000        2700.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0184 805-95466                2.000  EACH |    2420.00000        4840.00|    3250.00000        6500.00| 
  FLASHING BEACON WITH SIGNAL AHEAD SIGN, |                             |                             | 
  150mm I BEAM AND FOUNDATION             |                             |                             | 
0185 807-04653               72.000  EACH |     545.00000       39240.00|     650.00000       46800.00| 
  LIGHTING FOUNDATION WITH GROUNDING, 600 |                             |                             | 
  mm DIA. X 1.95 m                        |                             |                             | 
0186 807-07580             5200.000  m    |      22.63000      117676.00|      10.00000       52000.00| 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0187 808-03114                2.000  EACH |     175.00000         350.00|     175.00000         350.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, (XING) 2.4 m             |                             |                             | 
0188 808-03439               20.000  m    |      15.60000         312.00|      15.60000         312.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 600 mm                |                             |                             | 
0189 808-06703              360.000  m    |       2.00000         720.00|       2.00000         720.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0190 808-75065                2.000  EACH |     225.00000         450.00|     225.00000         450.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD, SCHOOL             |                             |                             | 
0191 808-75240             3120.000  m    |       1.12000        3494.40|       1.12000        3494.40| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0192 808-75245             4510.000  m    |       1.06000        4780.60|       1.08000        4870.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0193 808-75297              150.000  m    |      15.60000        2340.00|      15.60000        2340.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0194 808-75300              940.000  m    |       3.90000        3666.00|       3.90000        3666.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm                  |                             |                             | 
0195 808-75320               40.000  EACH |      87.00000        3480.00|      87.00000        3480.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0196 808-75325               30.000  EACH |     123.00000        3690.00|     123.00000        3690.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0197 808-75998              160.000  EACH |      23.50000        3760.00|      30.00000        4800.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 10,660,353                                                     ROUTE : SR 2  US 231 
     CALL ORDER   : 211                     CONTRACT ID : R -28424-A                   COUNTIES : PORTER 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0198 808-92027               60.000  m    |       5.20000         312.00|       5.20000         312.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
0199 808-96016              310.000  m    |       7.80000        2418.00|       7.80000        2418.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                             |                             | 
  mm                                      |                             |                             | 
0200 808-97664                1.000  EACH |     200.00000         200.00|     200.00000         200.00| 
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
0201 808-99176              590.000  m    |      15.60000        9204.00|      15.60000        9204.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 600 |                             |                             | 
  mm                                      |                             |                             | 
     SECTION TOTALS                       |           $     9,985,334.96|           $    10,641,030.81|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     9,985,334.96|           $    10,641,030.81|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 08/27/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0688013 
                                                                                                        0688013 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       408,518.10  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       409,873.84  100.3319% 
   3   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       433,764.20  106.1799% 
   4   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       451,083.25  110.4194% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       486,000.00  118.9666% 
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $       527,250.63  129.0642% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       547,496.00  134.0200% 
   8   90-0177865     HIS CONSTRUCTORS LLC                                                       $       632,465.85  154.8195% 
   9   35-1673827     HENDERSON, H.E., INC.                                                      $       950,108.65  232.5744% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2  ) 35-1151771          |(   3  ) 35-1357381 
                                          |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. I |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|   16000.00000       16000.00|    7000.00000        7000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    1200.00000        4800.00|    2700.00000       10800.00|    1500.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   19500.00000       19500.00|   17000.00000       17000.00|   22000.00000       22000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              157.000  LFT  |       6.00000         942.00|       6.00000         942.00|       6.50000        1020.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-51330                       LUMP |    8000.00000        8000.00|   10000.00000       10000.00|    6000.00000        6000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0008 202-51330                       LUMP |    9500.00000        9500.00|   10000.00000       10000.00|    6000.00000        6000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0009 203-02000               68.000  CYS  |      15.00000        1020.00|      16.93000        1151.24|      24.00000        1632.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              702.000  CYS  |      15.00000       10530.00|       1.00000         702.00|       6.00000        4212.00 
  BORROW                                  |                             |                             | 
0011 203-02131               10.000  CYS  |      50.00000         500.00|      40.00000         400.00|      25.00000         250.00 
  EXPLORATORY EXCAVATION                  |                             |                             | 
0012 205-06932              100.000  LFT  |       3.75000         375.00|       3.00000         300.00|      11.00000        1100.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 207-08263             1460.000  SYS  |      12.15000       17739.00|      14.00000       20440.00|      14.00000       20440.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 211-02050               80.000  CYS  |      37.50000        3000.00|      20.00000        1600.00|      27.00000        2160.00 
  B BORROW                                |                             |                             | 
0015 303-01180              736.000  TON  |      17.75000       13064.00|      22.00000       16192.00|      17.50000       12880.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0016 303-60012              359.000  TON  |      19.00000        6821.00|      26.00000        9334.00|      20.50000        7359.50 
  AGGREGATE, 2                            |                             |                             | 
0017 303-94433              532.000  CYS  |      35.00000       18620.00|      44.00000       23408.00|      35.00000       18620.00 
  AGGREGATE, 12                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1151771         |(   3  ) 35-1357381 
                                          |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. I |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08042             4360.000  SYS  |       1.90000        8284.00|       2.20000        9592.00|       1.50000        6540.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0019 306-08043             1200.000  SYS  |       0.25000         300.00|       1.10000        1320.00|       1.20000        1440.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              575.000  TON  |      57.50000       33062.50|      56.40000       32430.00|      55.00000       31625.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              350.000  TON  |      57.50000       20125.00|      52.70000       18445.00|      55.00000       19250.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 406-05520                2.500  TON  |     300.00000         750.00|     200.00000         500.00|     300.00000         750.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-06854                4.000  EACH |    2500.00000       10000.00|    2450.00000        9800.00|    2550.00000       10200.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                8.000  EACH |    2250.00000       18000.00|    2100.00000       16800.00|    2200.00000       17600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              850.000  LFT  |      15.00000       12750.00|      14.50000       12325.00|      15.50000       13175.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 616-02320              829.000  SYS  |       3.00000        2487.00|       2.50000        2072.50|       2.30000        1906.70 
  GEOTEXTILES                             |                             |                             | 
0027 616-05688              200.000  TON  |      22.50000        4500.00|      30.00000        6000.00|      21.00000        4200.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0028 616-06451              134.000  TON  |      20.00000        2680.00|      24.00000        3216.00|      25.00000        3350.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0029 621-01004                4.000  EACH |     100.00000         400.00|     400.00000        1600.00|     625.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559             2550.000  SYS  |       1.00000        2550.00|       1.64000        4182.00|       0.55000        1402.50 
  MULCHED SEEDING, R                      |                             |                             | 
0031 621-06570               83.000  CYS  |      30.00000        2490.00|      65.00000        5395.00|      29.00000        2407.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0032 714-01366               52.000  LFT  |     850.00000       44200.00|     655.00000       34060.00|     900.00000       46800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0033 714-07773               54.000  LFT  |     800.00000       43200.00|     610.00000       32940.00|     875.00000       47250.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 
0034 714-08514              722.600  SFT  |      50.00000       36130.00|      50.00000       36130.00|      74.00000       53472.40 
  WINGWALL                                |                             |                             | 
0035 715-05115               14.000  LFT  |      15.00000         210.00|      38.00000         532.00|      38.00000         532.00 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(   2   ) 35-1151771         |(   3  ) 35-1357381 
                                          |ERBER & MILLIGAN CONSTR. CO. |CALUMET ASPHALT PAVING CO. I |DAVE O`MARA CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 715-05116               24.000  LFT  |      20.00000         480.00|      32.00000         768.00|      34.00000         816.00 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                             |                             | 
0037 715-05119               34.000  LFT  |      37.50000        1275.00|      28.00000         952.00|      43.00000        1462.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-05119               60.000  LFT  |      37.50000        2250.00|      36.00000        2160.00|      36.00000        2160.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH |                             |                             | 
  WALL PVC                                |                             |                             | 
0039 715-08305              289.000  TON  |      57.50000       16617.50|      57.20000       16530.80|      55.00000       15895.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 720-45400                2.000  EACH |    2750.00000        5500.00|    2850.00000        5700.00|    1800.00000        3600.00 
  MANHOLE, A4                             |                             |                             | 
0041 801-04308               12.000  EACH |     200.00000        2400.00|     150.00000        1800.00|     185.00000        2220.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06207              167.000  LFT  |       1.00000         167.00|       5.00000         835.00|       2.20000         367.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06625               75.000  EACH |      90.00000        6750.00|      75.00000        5625.00|      85.00000        6375.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               28.000  EACH |     135.00000        3780.00|      85.00000        2380.00|     200.00000        5600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118              192.000  LFT  |       9.25000        1776.00|       5.00000         960.00|       9.00000        1728.00 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |       9.50000         912.00|       6.00000         576.00|      10.00000         960.00 
  BARRICADE, III-B                        |                             |                             | 
0048 804-06725               13.000  EACH |      30.00000         390.00|      28.00000         364.00|      30.00000         390.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0049 808-06712              210.000  LFT  |       0.35000          73.50|       0.19000          39.90|       0.30000          63.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-06713             3430.000  LFT  |       0.21000         720.30|       0.19000         651.70|       0.20000         686.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-06714             8930.000  LFT  |       0.21000        1875.30|       0.19000        1696.70|       0.20000        1786.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0052 808-75996               32.000  EACH |      15.00000         480.00|      10.00000         320.00|      19.35000         619.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               32.000  EACH |      32.50000        1040.00|      28.25000         904.00|      30.00000         960.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       408,518.10|           $       409,873.84|           $       433,764.20 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       408,518.10|           $       409,873.84|           $       433,764.20 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-0918397         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2665.00000        2665.00|    2600.00000        2600.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2155.00000        8620.00|    3000.00000       12000.00|    2000.00000        8000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   31666.00000       31666.00|   24346.20000       24346.20|   26300.00000       26300.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              157.000  LFT  |       6.00000         942.00|       6.50000        1020.50|       6.25000         981.25 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-51330                       LUMP |   11128.00000       11128.00|   13000.00000       13000.00|   16045.00000       16045.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0008 202-51330                       LUMP |   11128.00000       11128.00|   13000.00000       13000.00|   17000.00000       17000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0009 203-02000               68.000  CYS  |      24.50000        1666.00|      48.00000        3264.00|      30.00000        2040.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              702.000  CYS  |      25.00000       17550.00|      43.00000       30186.00|      18.00000       12636.00 
  BORROW                                  |                             |                             | 
0011 203-02131               10.000  CYS  |     155.00000        1550.00|     100.00000        1000.00|      35.00000         350.00 
  EXPLORATORY EXCAVATION                  |                             |                             | 
0012 205-06932              100.000  LFT  |       3.00000         300.00|       3.00000         300.00|       3.25000         325.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 207-08263             1460.000  SYS  |       9.30000       13578.00|      12.00000       17520.00|      16.00000       23360.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 211-02050               80.000  CYS  |      51.50000        4120.00|      15.00000        1200.00|      22.75000        1820.00 
  B BORROW                                |                             |                             | 
0015 303-01180              736.000  TON  |      22.50000       16560.00|      24.00000       17664.00|      25.43000       18716.48 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0016 303-60012              359.000  TON  |      31.70000       11380.30|      35.00000       12565.00|      22.00000        7898.00 
  AGGREGATE, 2                            |                             |                             | 
0017 303-94433              532.000  CYS  |      34.54000       18375.28|      29.00000       15428.00|      80.00000       42560.00 
  AGGREGATE, 12                           |                             |                             | 
0018 306-08042             4360.000  SYS  |       1.48000        6452.80|       2.25000        9810.00|       3.00000       13080.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-0918397         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043             1200.000  SYS  |       0.82000         984.00|       2.25000        2700.00|       3.00000        3600.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              575.000  TON  |      55.00000       31625.00|      69.00000       39675.00|      60.00000       34500.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              350.000  TON  |      55.00000       19250.00|      85.00000       29750.00|      60.00000       21000.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 406-05520                2.500  TON  |     300.00000         750.00|     500.00000        1250.00|     325.00000         812.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-06854                4.000  EACH |    2450.00000        9800.00|    2450.00000        9800.00|    2700.00000       10800.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                8.000  EACH |    2100.00000       16800.00|    2100.00000       16800.00|    2300.00000       18400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              850.000  LFT  |      14.50000       12325.00|      14.50000       12325.00|      15.50000       13175.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 616-02320              829.000  SYS  |       2.54000        2105.66|       3.00000        2487.00|       2.50000        2072.50 
  GEOTEXTILES                             |                             |                             | 
0027 616-05688              200.000  TON  |      24.60000        4920.00|      42.00000        8400.00|      22.75000        4550.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0028 616-06451              134.000  TON  |      30.43000        4077.62|      51.00000        6834.00|      28.00000        3752.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0029 621-01004                4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|     410.00000        1640.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559             2550.000  SYS  |       0.50000        1275.00|       0.50000        1275.00|       0.55000        1402.50 
  MULCHED SEEDING, R                      |                             |                             | 
0031 621-06570               83.000  CYS  |      74.00000        6142.00|      53.00000        4399.00|      47.00000        3901.00 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0032 714-01366               52.000  LFT  |     723.00000       37596.00|     820.00000       42640.00|     675.00000       35100.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0033 714-07773               54.000  LFT  |     673.00000       36342.00|     770.00000       41580.00|     600.00000       32400.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 
0034 714-08514              722.600  SFT  |      73.18000       52879.87|      45.00000       32517.00|     105.00000       75873.00 
  WINGWALL                                |                             |                             | 
0035 715-05115               14.000  LFT  |      27.40000         383.60|      21.00000         294.00|      50.00000         700.00 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                             |                             | 
0036 715-05116               24.000  LFT  |      17.70000         424.80|      25.00000         600.00|      30.00000         720.00 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1385672          |(   5   ) 35-0918397         |(   6  ) 35-1128289 
                                          |FORCE CONSTRUCTION CO. INC.  |RIETH RILEY CONSTRUCTION     |BEATY CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 715-05119               34.000  LFT  |      30.73000        1044.82|      67.00000        2278.00|      42.00000        1428.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-05119               60.000  LFT  |      43.57000        2614.20|      67.00000        4020.00|      34.00000        2040.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH |                             |                             | 
  WALL PVC                                |                             |                             | 
0039 715-08305              289.000  TON  |      55.00000       15895.00|      85.00000       24565.00|      60.00000       17340.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 720-45400                2.000  EACH |    2584.00000        5168.00|    2800.00000        5600.00|    3200.00000        6400.00 
  MANHOLE, A4                             |                             |                             | 
0041 801-04308               12.000  EACH |     150.00000        1800.00|     150.00000        1800.00|     175.00000        2100.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06207              167.000  LFT  |       2.00000         334.00|       4.00000         668.00|       1.10000         183.70 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06625               75.000  EACH |      75.00000        5625.00|      75.00000        5625.00|      85.00000        6375.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               28.000  EACH |      85.00000        2380.00|      85.00000        2380.00|     125.00000        3500.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   12642.00000       12642.00|    3000.00000        3000.00|   22000.00000       22000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118              192.000  LFT  |       5.00000         960.00|       5.00000         960.00|      10.25000        1968.00 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |       6.00000         576.00|       6.00000         576.00|      10.25000         984.00 
  BARRICADE, III-B                        |                             |                             | 
0048 804-06725               13.000  EACH |      28.00000         364.00|      28.00000         364.00|      31.00000         403.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0049 808-06712              210.000  LFT  |       0.19000          39.90|       0.19000          39.90|       0.27000          56.70 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-06713             3430.000  LFT  |       0.19000         651.70|       0.19000         651.70|       0.20000         686.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-06714             8930.000  LFT  |       0.19000        1696.70|       0.19000        1696.70|       0.20000        1786.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0052 808-75996               32.000  EACH |      19.00000         608.00|       7.00000         224.00|      16.50000         528.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               32.000  EACH |      53.75000        1720.00|      53.75000        1720.00|      30.00000         960.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       451,083.25|           $       486,000.00|           $       527,250.63 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       451,083.25|           $       486,000.00|           $       527,250.63 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 90-0177865         |(   9  ) 35-1673827 
                                          |MILESTONE CONTRACTORS, L.P.  |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5900.00000        5900.00|    2700.00000        2700.00|   17605.00000       17605.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    2256.00000        9024.00|    2000.00000        8000.00|    2500.00000       10000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   27250.00000       27250.00|   31500.00000       31500.00|  223612.00000      223612.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02241              157.000  LFT  |       6.30000         989.10|       9.00000        1413.00|       6.48000        1017.36 
  GUARDRAIL, REMOVE                       |                             |                             | 
0007 202-51330                       LUMP |   10000.00000       10000.00|    9325.00000        9325.00|   19764.00000       19764.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                             |                             | 
0008 202-51330                       LUMP |   12000.00000       12000.00|   12750.00000       12750.00|   20769.00000       20769.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                             |                             | 
0009 203-02000               68.000  CYS  |     175.00000       11900.00|     300.00000       20400.00|      51.84000        3525.12 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              702.000  CYS  |      19.00000       13338.00|      31.00000       21762.00|      30.39000       21333.78 
  BORROW                                  |                             |                             | 
0011 203-02131               10.000  CYS  |      45.00000         450.00|     150.00000        1500.00|      73.60000         736.00 
  EXPLORATORY EXCAVATION                  |                             |                             | 
0012 205-06932              100.000  LFT  |      11.00000        1100.00|       3.25000         325.00|      12.20000        1220.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 207-08263             1460.000  SYS  |      13.00000       18980.00|      23.00000       33580.00|      40.36000       58925.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 211-02050               80.000  CYS  |      18.00000        1440.00|      35.00000        2800.00|      86.08000        6886.40 
  B BORROW                                |                             |                             | 
0015 303-01180              736.000  TON  |      26.00000       19136.00|      45.00000       33120.00|      33.82000       24891.52 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0016 303-60012              359.000  TON  |      25.00000        8975.00|      35.00000       12565.00|      42.12000       15121.08 
  AGGREGATE, 2                            |                             |                             | 
0017 303-94433              532.000  CYS  |      21.00000       11172.00|      45.00000       23940.00|      41.24000       21939.68 
  AGGREGATE, 12                           |                             |                             | 
0018 306-08042             4360.000  SYS  |       2.25000        9810.00|       2.50000       10900.00|       2.77000       12077.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 90-0177865         |(   9  ) 35-1673827 
                                          |MILESTONE CONTRACTORS, L.P.  |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043             1200.000  SYS  |       1.15000        1380.00|       4.00000        4800.00|       1.85000        2220.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 402-07433              575.000  TON  |      70.90000       40767.50|      60.00000       34500.00|      64.11000       36863.25 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              350.000  TON  |      68.50000       23975.00|      55.00000       19250.00|      62.18000       21763.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 406-05520                2.500  TON  |     300.00000         750.00|     205.00000         512.50|     216.00000         540.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-06854                4.000  EACH |    2600.00000       10400.00|    2500.00000       10000.00|    2646.00000       10584.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0024 601-94689                8.000  EACH |    2200.00000       17600.00|    2200.00000       17600.00|    2268.00000       18144.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0025 601-99105              850.000  LFT  |      15.00000       12750.00|      15.00000       12750.00|      15.66000       13311.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0026 616-02320              829.000  SYS  |       2.00000        1658.00|       2.25000        1865.25|       2.63000        2180.27 
  GEOTEXTILES                             |                             |                             | 
0027 616-05688              200.000  TON  |      45.00000        9000.00|      55.00000       11000.00|      31.51000        6302.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0028 616-06451              134.000  TON  |      45.00000        6030.00|      47.00000        6298.00|      59.00000        7906.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0029 621-01004                4.000  EACH |     800.00000        3200.00|     410.00000        1640.00|     759.24000        3036.96 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0030 621-06559             2550.000  SYS  |       0.50000        1275.00|       0.52000        1326.00|       0.98000        2499.00 
  MULCHED SEEDING, R                      |                             |                             | 
0031 621-06570               83.000  CYS  |      55.00000        4565.00|      75.00000        6225.00|      39.03000        3239.49 
  TOP SOIL , ENCASEMENT                   |                             |                             | 
0032 714-01366               52.000  LFT  |     895.00000       46540.00|     950.00000       49400.00|     747.78000       38884.56 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT.                |                             |                             | 
0033 714-07773               54.000  LFT  |     805.00000       43470.00|     850.00000       45900.00|     777.38000       41978.52 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 
0034 714-08514              722.600  SFT  |     120.00000       86712.00|     120.00000       86712.00|     146.37000      105766.96 
  WINGWALL                                |                             |                             | 
0035 715-05115               14.000  LFT  |      75.00000        1050.00|      50.00000         700.00|     140.21000        1962.94 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                             |                             | 
0036 715-05116               24.000  LFT  |      49.00000        1176.00|      60.00000        1440.00|      65.44000        1570.56 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   558,944.05                                                   ROUTE : 44 
     CALL ORDER   : 221                     CONTRACT ID : R -28449-A                   COUNTIES : RUSH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-1917625          |(   8   ) 90-0177865         |(   9  ) 35-1673827 
                                          |MILESTONE CONTRACTORS, L.P.  |HIS CONSTRUCTORS LLC         |HENDERSON, H.E., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 715-05119               34.000  LFT  |      45.50000        1547.00|      65.00000        2210.00|      73.39000        2495.26 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-05119               60.000  LFT  |      45.00000        2700.00|      65.00000        3900.00|      88.79000        5327.40 
  PIPE, TYPE 1, CIRCULAR, 15 IN. , SMOOTH |                             |                             | 
  WALL PVC                                |                             |                             | 
0039 715-08305              289.000  TON  |      80.70000       23322.30|      60.00000       17340.00|      64.95000       18770.55 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0040 720-45400                2.000  EACH |    2300.00000        4600.00|    2300.00000        4600.00|    3191.60000        6383.20 
  MANHOLE, A4                             |                             |                             | 
0041 801-04308               12.000  EACH |     188.00000        2256.00|     165.00000        1980.00|     172.80000        2073.60 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0042 801-06207              167.000  LFT  |       3.00000         501.00|       2.70000         450.90|       3.39000         566.13 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06625               75.000  EACH |      75.00000        5625.00|      80.00000        6000.00|      81.00000        6075.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0044 801-06640               28.000  EACH |     150.00000        4200.00|     120.00000        3360.00|     124.20000        3477.60 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0045 801-06775                       LUMP |   20940.00000       20940.00|   47000.00000       47000.00|  119438.00000      119438.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0046 801-07118              192.000  LFT  |       9.00000        1728.00|       9.35000        1795.20|       9.99000        1918.08 
  BARRICADE, III-A                        |                             |                             | 
0047 801-07119               96.000  LFT  |       9.00000         864.00|       9.75000         936.00|      10.26000         984.96 
  BARRICADE, III-B                        |                             |                             | 
0048 804-06725               13.000  EACH |      29.50000         383.50|      30.00000         390.00|      30.24000         393.12 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                             |                             | 
0049 808-06712              210.000  LFT  |       0.26000          54.60|       0.26000          54.60|       0.27000          56.70 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0050 808-06713             3430.000  LFT  |       0.25000         857.50|       0.19000         651.70|       0.19000         651.70 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0051 808-06714             8930.000  LFT  |       0.25000        2232.50|       0.19000        1696.70|       0.19000        1696.70 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0052 808-75996               32.000  EACH |       5.00000         160.00|      20.00000         640.00|      21.00000         672.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998               32.000  EACH |      55.00000        1760.00|      30.00000         960.00|      29.70000         950.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       547,496.00|           $       632,465.85|           $       950,108.65 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       547,496.00|           $       632,465.85|           $       950,108.65 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 06/29/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : ZL04003 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       858,342.37  100.0000% 
   2   35-1621699     CENTRAL PAVING, INC.                                                       $       915,677.61  106.6798% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       975,691.54  113.6716% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,012,572.80  117.9684% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1621699          |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13400.00000       13400.00|   20000.00000       20000.00|   22800.00000       22800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1500.00000        9000.00|    2550.00000       15300.00|    3422.92000       20537.52 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   42000.00000       42000.00|  139960.00000      139960.00|   58136.73000       58136.73 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   15000.00000       15000.00|       1.00000           1.00|   19033.84000       19033.84 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02278              476.000  LFT  |       9.15000        4355.40|       5.00000        2380.00|       9.31000        4431.56 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-91385                2.000  EACH |     619.00000        1238.00|     750.00000        1500.00|     426.96000         853.92 
  INLET, REMOVE                           |                             |                             | 
0009 202-96133              193.000  LFT  |      18.25000        3522.25|      10.00000        1930.00|      42.34000        8171.62 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             1217.000  CYS  |      35.25000       42899.25|      55.00000       66935.00|      37.43000       45552.31 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371               10.000  CYS  |      66.20000         662.00|     100.00000        1000.00|      48.48000         484.80 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06932               12.000  LFT  |      28.00000         336.00|      28.00000         336.00|      28.00000         336.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06933                3.000  EACH |      90.00000         270.00|      90.00000         270.00|      90.00000         270.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 207-08268             5638.000  SYS  |      16.40000       92463.20|      11.00000       62018.00|      11.01000       62074.38 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-07454               17.000  CYS  |      95.00000        1615.00|     100.00000        1700.00|      15.00000         255.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-52830               19.000  CYS  |     130.35000        2476.65|     120.00000        2280.00|     100.00000        1900.00 
  FLOWABLE MORTAR                         |                             |                             | 
0018 301-07448              588.000  TON  |      29.00000       17052.00|      10.00000        5880.00|      22.22000       13065.36 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 304-07493             1327.000  TON  |      78.25000      103837.75|      80.00000      106160.00|      81.33000      107924.91 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08043              614.000  SYS  |       8.20000        5034.80|       8.40000        5157.60|      10.18000        6250.52 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07433              689.000  TON  |      70.00000       48230.00|      68.50000       47196.50|      71.87000       49518.43 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438              745.000  TON  |      61.00000       45445.00|      30.00000       22350.00|      81.31000       60575.95 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441             1272.000  TON  |      55.00000       69960.00|      57.00000       72504.00|      66.70000       84842.40 
  HMA BASE, TYPE B                        |                             |                             | 
0024 402-07451             1262.000  TON  |      40.00000       50480.00|      30.00000       37860.00|      66.23000       83582.26 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0025 404-05514              190.000  SYS  |       2.50000         475.00|       1.00000         190.00|      20.00000        3800.00 
  SEAL COAT, 5                            |                             |                             | 
0026 406-05520                3.100  TON  |     300.00000         930.00|     500.00000        1550.00|     345.58000        1071.30 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 605-06120              150.000  LFT  |      30.00000        4500.00|      30.00000        4500.00|      24.89000        3733.50 
  CURB, CONCRETE                          |                             |                             | 
0028 605-06140             1412.000  LFT  |      22.40000       31628.80|      22.40000       31628.80|      20.51000       28960.12 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0029 605-94811                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|    1390.03000        2780.06 
  CURB TURNOUT                            |                             |                             | 
0030 610-07487               40.000  TON  |     125.00000        5000.00|     160.00000        6400.00|     190.35000        7614.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 610-07712              434.000  SYS  |      40.50000       17577.00|      55.00000       23870.00|      45.52000       19755.68 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0032 615-06490               20.000  EACH |     140.00000        2800.00|     140.00000        2800.00|     142.00000        2840.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     765.00000        1530.00 
  MONUMENT, B                             |                             |                             | 
0034 621-01004                3.000  EACH |     250.00000         750.00|     250.00000         750.00|     250.00000         750.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559             1702.000  SYS  |       0.86000        1463.72|       0.86000        1463.72|       0.86000        1463.72 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06560             3965.000  SYS  |       0.74000        2934.10|       0.74000        2934.10|       0.74000        2934.10 
  MULCHED SEEDING, U                      |                             |                             | 
0037 621-06567               48.000  kGAL |       9.00000         432.00|       9.00000         432.00|       9.00000         432.00 
  WATER                                   |                             |                             | 
0038 621-06574              109.000  SYS  |      16.45000        1793.05|      16.45000        1793.05|      16.45000        1793.05 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 715-05149              107.000  LFT  |      58.00000        6206.00|      52.00000        5564.00|     124.88000       13362.16 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0040 715-05151                8.000  LFT  |      63.00000         504.00|     125.00000        1000.00|     222.41000        1779.28 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0041 715-05154              288.000  LFT  |      64.00000       18432.00|      50.00000       14400.00|      86.86000       25015.68 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-46045                4.000  EACH |     390.00000        1560.00|     700.00000        2800.00|     940.24000        3760.96 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0043 715-46050                4.000  EACH |     450.00000        1800.00|     850.00000        3400.00|    1565.57000        6262.28 
  PIPE END SECTION, MIN. AREA 1.6 SQ. FT. |                             |                             | 
0044 720-45055                3.000  EACH |    1500.00000        4500.00|    2100.00000        6300.00|    2996.56000        8989.68 
  INLET, M10                              |                             |                             | 
0045 720-45410                3.000  EACH |    2000.00000        6000.00|    2000.00000        6000.00|    4435.60000       13306.80 
  MANHOLE, C4                             |                             |                             | 
0046 720-99417                2.000  EACH |    1750.00000        3500.00|    3000.00000        6000.00|    3585.76000        7171.52 
  CATCH BASIN, C15                        |                             |                             | 
0050 801-04308                2.000  EACH |     180.00000         360.00|     180.00000         360.00|     250.00000         500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06203             9440.000  LFT  |       0.30000        2832.00|       0.30000        2832.00|       0.33000        3115.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06216               40.000  LFT  |       5.00000         200.00|       5.00000         200.00|       6.62000         264.80 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0053 801-06640               12.000  EACH |     120.00000        1440.00|     120.00000        1440.00|      98.00000        1176.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   55350.00000       55350.00|   36000.00000       36000.00|   21544.67000       21544.67 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               48.000  LFT  |       9.35000         448.80|       9.35000         448.80|      16.00000         768.00 
  BARRICADE, III-A                        |                             |                             | 
0056 802-05701               22.000  LFT  |      15.00000         330.00|      25.00000         550.00|      25.00000         550.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0057 802-76025               50.000  SFT  |      16.00000         800.00|      21.00000        1050.00|      21.00000        1050.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0058 805-01815                4.000  EACH |    2082.00000        8328.00|    2010.00000        8040.00|    2010.00000        8040.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0059 805-01842                4.000  EACH |     610.00000        2440.00|     920.00000        3680.00|     920.00000        3680.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 805-01844              419.000  LFT  |      12.00000        5028.00|      25.00000       10475.00|      25.00000       10475.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0061 805-01879                1.000  EACH |     430.00000         430.00|     540.00000         540.00|     540.00000         540.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0062 805-02328             3472.000  LFT  |       0.40000        1388.80|       0.17000         590.24|       0.17000         590.24 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0063 805-78100                1.000  EACH |    6600.00000        6600.00|    7000.00000        7000.00|    7000.00000        7000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0064 805-78230                4.000  EACH |    1070.00000        4280.00|    1020.00000        4080.00|    1020.00000        4080.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0065 805-78415                4.000  EACH |    1430.00000        5720.00|    1310.00000        5240.00|    1310.00000        5240.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0066 805-78420                4.000  EACH |     330.00000        1320.00|     300.00000        1200.00|     300.00000        1200.00 
  DISCONNECT HANGER                       |                             |                             | 
0067 805-78467               44.000  LFT  |       3.00000         132.00|       2.75000         121.00|       2.75000         121.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0068 805-78485               60.000  LFT  |       0.90000          54.00|       2.48000         148.80|       2.48000         148.80 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0069 805-78490              508.000  LFT  |       1.00000         508.00|       2.55000        1295.40|       2.55000        1295.40 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0070 805-78510              504.000  LFT  |       1.00000         504.00|       1.40000         705.60|       1.40000         705.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0071 805-78785                8.000  EACH |     509.00000        4072.00|     820.00000        6560.00|     820.00000        6560.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0072 805-78795             1084.000  LFT  |       9.30000       10081.20|       9.10000        9864.40|       9.10000        9864.40 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0073 805-78925                1.000  EACH |     820.00000         820.00|    1170.00000        1170.00|    1170.00000        1170.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0074 805-81032                4.000  EACH |    3900.00000       15600.00|    3200.00000       12800.00|    3200.00000       12800.00 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0075 808-06703             2517.000  LFT  |       0.45000        1132.65|       0.45000        1132.65|       0.68000        1711.56 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0076 808-06716             2380.000  LFT  |       0.75000        1785.00|       0.75000        1785.00|       0.42000         999.60 
  LINE, REMOVE                            |                             |                             | 
0077 808-75245             1774.000  LFT  |       0.45000         798.30|       0.45000         798.30|       0.68000        1206.32 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1621699         |(   3  ) 35-0918397 
                                          |E & B PAVING INC             |CENTRAL PAVING, INC.         |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 808-75278              233.000  LFT  |       2.25000         524.25|       2.25000         524.25|       2.20000         512.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0079 808-75297              156.000  LFT  |       4.50000         702.00|       4.50000         702.00|       4.75000         741.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0080 808-75320                4.000  EACH |      78.00000         312.00|      78.00000         312.00|      89.00000         356.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0081 808-75325                4.000  EACH |     112.00000         448.00|     112.00000         448.00|     128.00000         512.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0082 203-02070              600.000  CYS  |      20.00000       12000.00|      26.25000       15750.00|      15.00000        9000.00 
  BORROW                                  |                             |                             | 
0083 205-06937              178.000  LFT  |       2.80000         498.40|       2.80000         498.40|       2.80000         498.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0084 715-04509               27.000  LFT  |      40.00000        1080.00|     100.00000        2700.00|     202.55000        5468.85 
  TEMPORARY PIPE                          |                             |                             | 
0085 715-08305               20.000  TON  |     115.00000        2300.00|     115.00000        2300.00|     154.75000        3095.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0086 715-05228              168.000  LFT  |      45.00000        7560.00|      80.00000       13440.00|     106.29000       17856.72 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0087 715-09113              185.000  LFT  |      62.00000       11470.00|      80.00000       14800.00|      84.42000       15617.70 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SFT.                                    |                             |                             | 
0088 715-08449                4.000  EACH |     950.00000        3800.00|    1200.00000        4800.00|    1482.82000        5931.28 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.8 SQ. FT.                        |                             |                             | 
     SECTION TOTALS                       |           $       858,342.37|           $       915,677.61|           $       975,691.54 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       858,342.37|           $       915,677.61|           $       975,691.54 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   13850.00000       13850.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    2925.00000       17550.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   49750.00000       49750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   19900.00000       19900.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02278              476.000  LFT  |       6.75000        3213.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0008 202-91385                2.000  EACH |     490.00000         980.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0009 202-96133              193.000  LFT  |      12.75000        2460.75|                             | 
  PIPE, REMOVE                            |                             |                             | 
0010 203-02000             1217.000  CYS  |      38.00000       46246.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371               10.000  CYS  |      61.25000         612.50|                             | 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06932               12.000  LFT  |      30.00000         360.00|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06933                3.000  EACH |      89.00000         267.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 207-08268             5638.000  SYS  |      12.65000       71320.70|                             | 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0016 211-07454               17.000  CYS  |      34.00000         578.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 213-52830               19.000  CYS  |     375.00000        7125.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0018 301-07448              588.000  TON  |      34.50000       20286.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 304-07493             1327.000  TON  |      76.75000      101847.25|                             | 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 306-08043              614.000  SYS  |      15.50000        9517.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0021 402-07433              689.000  TON  |      82.25000       56670.25|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0022 402-07438              745.000  TON  |      82.75000       61648.75|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0023 402-07441             1272.000  TON  |      67.50000       85860.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0024 402-07451             1262.000  TON  |      70.00000       88340.00|                             | 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0025 404-05514              190.000  SYS  |      16.50000        3135.00|                             | 
  SEAL COAT, 5                            |                             |                             | 
0026 406-05520                3.100  TON  |     475.00000        1472.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 605-06120              150.000  LFT  |      23.25000        3487.50|                             | 
  CURB, CONCRETE                          |                             |                             | 
0028 605-06140             1412.000  LFT  |      19.50000       27534.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0029 605-94811                2.000  EACH |    2050.00000        4100.00|                             | 
  CURB TURNOUT                            |                             |                             | 
0030 610-07487               40.000  TON  |     150.00000        6000.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 610-07712              434.000  SYS  |      34.00000       14756.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0032 615-06490               20.000  EACH |     145.00000        2900.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0033 615-06505                2.000  EACH |     615.00000        1230.00|                             | 
  MONUMENT, B                             |                             |                             | 
0034 621-01004                3.000  EACH |     250.00000         750.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-06559             1702.000  SYS  |       1.50000        2553.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
0036 621-06560             3965.000  SYS  |       1.50000        5947.50|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0037 621-06567               48.000  kGAL |       9.00000         432.00|                             | 
  WATER                                   |                             |                             | 
0038 621-06574              109.000  SYS  |      19.25000        2098.25|                             | 
  SODDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 715-05149              107.000  LFT  |      92.00000        9844.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0040 715-05151                8.000  LFT  |     115.00000         920.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0041 715-05154              288.000  LFT  |      69.00000       19872.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0042 715-46045                4.000  EACH |     375.00000        1500.00|                             | 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                             |                             | 
0043 715-46050                4.000  EACH |     435.00000        1740.00|                             | 
  PIPE END SECTION, MIN. AREA 1.6 SQ. FT. |                             |                             | 
0044 720-45055                3.000  EACH |    2625.00000        7875.00|                             | 
  INLET, M10                              |                             |                             | 
0045 720-45410                3.000  EACH |    2925.00000        8775.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0046 720-99417                2.000  EACH |    3000.00000        6000.00|                             | 
  CATCH BASIN, C15                        |                             |                             | 
0050 801-04308                2.000  EACH |     455.00000         910.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0051 801-06203             9440.000  LFT  |       0.35000        3304.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0052 801-06216               40.000  LFT  |       6.00000         240.00|                             | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0053 801-06640               12.000  EACH |     120.00000        1440.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0054 801-06775                       LUMP |   86000.00000       86000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0055 801-07118               48.000  LFT  |      20.00000         960.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0056 802-05701               22.000  LFT  |      25.00000         550.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0057 802-76025               50.000  SFT  |      21.00000        1050.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0058 805-01815                4.000  EACH |    2010.00000        8040.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0059 805-01842                4.000  EACH |     920.00000        3680.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0060 805-01844              419.000  LFT  |      25.00000       10475.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0061 805-01879                1.000  EACH |     540.00000         540.00|                             | 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0062 805-02328             3472.000  LFT  |       0.20000         694.40|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0063 805-78100                1.000  EACH |    7000.00000        7000.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0064 805-78230                4.000  EACH |    1020.00000        4080.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0065 805-78415                4.000  EACH |    1310.00000        5240.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0066 805-78420                4.000  EACH |     300.00000        1200.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0067 805-78467               44.000  LFT  |       2.75000         121.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0068 805-78485               60.000  LFT  |       2.50000         150.00|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0069 805-78490              508.000  LFT  |       2.60000        1320.80|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0070 805-78510              504.000  LFT  |       1.50000         756.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0071 805-78785                8.000  EACH |     820.00000        6560.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0072 805-78795             1084.000  LFT  |       9.25000       10027.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0073 805-78925                1.000  EACH |    1170.00000        1170.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0074 805-81032                4.000  EACH |    3200.00000       12800.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 30 FT.       |                             |                             | 
0075 808-06703             2517.000  LFT  |       0.50000        1258.50|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0076 808-06716             2380.000  LFT  |       0.45000        1071.00|                             | 
  LINE, REMOVE                            |                             |                             | 
0077 808-75245             1774.000  LFT  |       0.50000         887.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 231 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   948,588.67                                                   ROUTE : ST 1002 
     CALL ORDER   : 231                     CONTRACT ID : R -28504-A                   COUNTIES : WHITE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 808-75278              233.000  LFT  |       2.25000         524.25|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0079 808-75297              156.000  LFT  |       4.50000         702.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0080 808-75320                4.000  EACH |      90.00000         360.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0081 808-75325                4.000  EACH |     130.00000         520.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0082 203-02070              600.000  CYS  |      22.50000       13500.00|                             | 
  BORROW                                  |                             |                             | 
0083 205-06937              178.000  LFT  |       2.80000         498.40|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0084 715-04509               27.000  LFT  |      56.50000        1525.50|                             | 
  TEMPORARY PIPE                          |                             |                             | 
0085 715-08305               20.000  TON  |     137.00000        2740.00|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
0086 715-05228              168.000  LFT  |      59.00000        9912.00|                             | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0087 715-09113              185.000  LFT  |      76.00000       14060.00|                             | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.6   |                             |                             | 
  SFT.                                    |                             |                             | 
0088 715-08449                4.000  EACH |    1350.00000        5400.00|                             | 
  SAFETY METAL END SECTION, 6:1, MIN.     |                             |                             | 
  AREA 1.8 SQ. FT.                        |                             |                             | 
     SECTION TOTALS                       |           $     1,012,572.80|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,012,572.80|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 261 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 261                     CONTRACT ID : R -28904-A                   COUNTIES : VARIOUS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 03/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600467 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0999231     HUNT PAVING COMPANY INC                                                    $       832,652.00  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       888,752.00  106.7375% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     1,049,627.00  126.0583% 
   4   35-1139301     E & B PAVING INC                                                           $     1,125,752.00  135.2008% 
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     1,910,252.00  229.4178% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 261 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   828,752.00                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28904-A                   COUNTIES : VARIOUS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0999231          |(   2  ) 35-0918397          |(   3  ) 35-1817530 
                                          |HUNT PAVING COMPANY INC      |RIETH RILEY CONSTRUCTION     |PIONEER ASSOCIATES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-07025               75.000  EACH |    2500.00000      187500.00|    1400.00000      105000.00|    1255.00000       94125.00 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  EMERGENCY REPAIR                        |                             |                             | 
0004 503-05240              300.000  LFT  |      25.00000        7500.00|      20.00000        6000.00|      15.00000        4500.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0005 506-06333              600.000  SYS  |    1000.00000      600000.00|    1000.00000      600000.00|    1385.00000      831000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0006 801-06640              450.000  EACH |       9.00000        4050.00|     210.00000       94500.00|     100.00000       45000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0007 801-06710               75.000  DAY  |      48.00000        3600.00|     110.00000        8250.00|     100.00000        7500.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0008 801-08646               75.000  EACH |     400.00000       30000.00|    1000.00000       75000.00|     900.00000       67500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       832,652.00|           $       888,752.00|           $     1,049,627.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       832,652.00|           $       888,752.00|           $     1,049,627.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 261 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   828,752.00                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28904-A                   COUNTIES : VARIOUS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(   5   ) 35-1364963         |(      ) 
                                          |E & B PAVING INC             |ERBER & MILLIGAN CONSTR. CO. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PCCP PATCHING 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-07025               75.000  EACH |    5000.00000      375000.00|   20000.00000     1500000.00| 
  MOBILIZATION AND DEMOBILIZATION ,       |                             |                             | 
  EMERGENCY REPAIR                        |                             |                             | 
0004 503-05240              300.000  LFT  |      15.00000        4500.00|      10.00000        3000.00| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0005 506-06333              600.000  SYS  |     800.00000      480000.00|     300.00000      180000.00| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0006 801-06640              450.000  EACH |      50.00000       22500.00|      85.00000       38250.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0007 801-06710               75.000  DAY  |      50.00000        3750.00|      20.00000        1500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0008 801-08646               75.000  EACH |    3200.00000      240000.00|    2500.00000      187500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $     1,125,752.00|           $     1,910,252.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,125,752.00|           $     1,910,252.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 291 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 291                     CONTRACT ID : R -29042-A                   COUNTIES : MADISON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 05/30/09  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0691111 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER`S GREEN THUMB, INC.                                                $       110,391.50  100.0000% 
   2   34-1572955     DEITERING LANDSCAPING INC                                                  $       277,591.00  251.4605% 
       35-1817574      YARDBERRY LANDSCAPE                                                                 IRREGULAR 
       35-1917122      FIRST CLASS LANDSCAPING INC.                                                        IRREGULAR 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   135,393.47                                                   ROUTE : 69 
     CALL ORDER   : 291                     CONTRACT ID : R -29042-A                   COUNTIES : MADISON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1473652          |(   2  ) 34-1572955          |(      ) 
                                          |SLUSSER`S GREEN THUMB, INC.  |DEITERING LANDSCAPING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BEAUTIFICATION AND WILDFLOWERS 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5250.00000        5250.00|   10000.00000       10000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |   10400.00000       10400.00|   15000.00000       15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 621-06545                6.700  TON  |     755.00000        5058.50|     600.00000        4020.00| 
  FERTILIZER                              |                             |                             | 
0005 622-03761              468.000  LBS  |     134.00000       62712.00|     330.00000      154440.00| 
  SEED MIXTURE NO. 1                      |                             |                             | 
0006 622-52436               12.000  EACH |      35.00000         420.00|     140.00000        1680.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0007 624-92647                8.500  ACRE |    1000.00000        8500.00|    2000.00000       17000.00| 
  HERBICIDE TREATMENT                     |                             |                             | 
0008 801-06640                8.000  EACH |     400.00000        3200.00|     200.00000        1600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0009 802-04893               20.000  EACH |      30.00000         600.00|     130.00000        2600.00| 
  REFERENCE POST                          |                             |                             | 
0010 621-06567             2850.000  kGAL |       5.00000       14250.00|      25.00000       71250.00| 
  WATER                                   |                             |                             | 
     SECTION TOTALS                       |           $       110,391.50|           $       277,591.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       110,391.50|           $       277,591.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 301 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 06/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                Urban - Old Code                                PROJECT(S) : T200009 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   37-0797609     FEUTZ CONTRACTORS, INC.                                                    $     6,278,034.38  100.0000% 
   2   35-1212938     ATLAS EXCAVATING INC                                                       $     6,978,368.66  111.1553% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     7,077,335.95  112.7317% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 301 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2  ) 35-1212938          |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   83000.00000       83000.00|   98000.00000       98000.00|  230000.00000      230000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               18.000  MOS  |    2125.00000       38250.00|    3000.00000       54000.00|    1900.00000       34200.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  227000.00000      227000.00|  350000.00000      350000.00|  350000.00000      350000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    9300.00000        9300.00|   50000.00000       50000.00|  200000.00000      200000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-01261                3.000  EACH |     195.00000         585.00|    1000.00000        3000.00|     700.00000        2100.00 
  TESTING FOR ASBESTOS , REMOVAL          |                             |                             | 
0009 202-02240            13813.400  m2   |       6.65000       91859.11|       5.00000       69067.00|      13.00000      179574.20 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02245               33.000  EACH |     325.00000       10725.00|     200.00000        6600.00|     120.00000        3960.00 
  TREE, 150 mm, REMOVE                    |                             |                             | 
0011 202-02255               18.000  EACH |     712.00000       12816.00|     300.00000        5400.00|     240.00000        4320.00 
  TREE, 460 mm, REMOVE                    |                             |                             | 
0012 202-02260                5.000  EACH |    1615.00000        8075.00|     500.00000        2500.00|     600.00000        3000.00 
  TREE, 760 mm, REMOVE                    |                             |                             | 
0013 202-02265                3.000  EACH |    3230.00000        9690.00|    1000.00000        3000.00|     900.00000        2700.00 
  TREE, 1220 mm, REMOVE                   |                             |                             | 
0014 202-02271                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     880.00000        1760.00 
  HEADWALL, REMOVE                        |                             |                             | 
0015 202-02278              162.800  m    |      27.50000        4477.00|      40.00000        6512.00|      24.00000        3907.20 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0016 202-03000                       LUMP |    5700.00000        5700.00|   25000.00000       25000.00|   20000.00000       20000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL # |                             |                             | 
  13                                      |                             |                             | 
0017 202-03000                       LUMP |   16800.00000       16800.00|   15000.00000       15000.00|   12500.00000       12500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL # |                             |                             | 
  4                                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 301 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 202-03000                       LUMP |    6220.00000        6220.00|   10000.00000       10000.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL # |                             |                             | 
  5                                       |                             |                             | 
0019 202-03000                       LUMP |    5850.00000        5850.00|    8000.00000        8000.00|    7500.00000        7500.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL # |                             |                             | 
  6                                       |                             |                             | 
0020 202-52710              106.300  m2   |      14.40000        1530.72|      10.00000        1063.00|       7.10000         754.73 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0021 202-74035                2.000  EACH |     450.00000         900.00|     500.00000        1000.00|     600.00000        1200.00 
  SIGN, REMOVE                            |                             |                             | 
0022 202-91840             1146.400  m    |       8.50000        9744.40|       8.00000        9171.20|       9.60000       11005.44 
  FENCE, CHAIN LINK, REMOVE               |                             |                             | 
0023 202-96133               32.000  m    |      31.50000        1008.00|     150.00000        4800.00|      50.00000        1600.00 
  PIPE, REMOVE                            |                             |                             | 
0024 203-02000            16689.600  m3   |      27.50000      458964.00|      20.00000      333792.00|      40.00000      667584.00 
  EXCAVATION, COMMON                      |                             |                             | 
0025 205-06937             2065.400  m    |       4.20000        8674.68|       4.00000        8261.60|       5.30000       10946.62 
  TEMPORARY SILT FENCE                    |                             |                             | 
0026 207-08263            41844.000  m2   |       4.30000      179929.20|       6.00000      251064.00|       4.40000      184113.60 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0027 211-07454            12782.200  m3   |      19.50000      249252.90|      26.00000      332337.20|      20.00000      255644.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0028 213-08058               53.600  m3   |     113.00000        6056.80|     140.00000        7504.00|     195.00000       10452.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0029 301-07448             1107.000  Mg   |      22.00000       24354.00|      23.00000       25461.00|      25.00000       27675.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0030 401-07334             3128.900  Mg   |      98.00000      306632.20|      95.17000      297777.41|     100.00000      312890.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0031 401-07403             5736.200  Mg   |      68.00000      390061.60|      65.07000      373254.53|      70.00000      401534.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0032 401-07424            16262.900  Mg   |      62.00000     1008299.80|      59.60000      969268.84|      65.00000     1057088.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0033 401-08333             6529.300  Mg   |      69.00000      450521.70|      66.18000      432109.07|      70.00000      457051.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0034 402-07432              417.200  Mg   |      87.00000       36296.40|      84.69000       35332.67|      85.00000       35462.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07435              756.900  Mg   |      84.00000       63579.60|      81.28000       61520.83|      85.00000       64336.50 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 301 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 402-07440             2364.600  Mg   |      64.00000      151334.40|      61.35000      145068.21|      62.00000      146605.20 
  HMA BASE, TYPE A                        |                             |                             | 
0037 404-05511               31.200  m2   |      36.50000        1138.80|      36.50000        1138.80|      40.00000        1248.00 
  SEAL COAT, 2                            |                             |                             | 
0038 406-05520               37.860  Mg   |     435.00000       16469.10|     414.00000       15674.04|     425.00000       16090.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0039 601-01115               41.910  m    |     173.00000        7250.43|     156.00000        6537.96|     175.00000        7334.25 
  GUARDRAIL, W BEAM, 0.476 m SPACING      |                             |                             | 
0040 601-05999                2.000  EACH |      58.30000         116.60|      55.00000         110.00|      62.00000         124.00 
  CURVED TERMINAL END                     |                             |                             | 
0041 601-08433                1.000  EACH |     742.00000         742.00|     700.00000         700.00|     785.00000         785.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0042 601-08434                1.000  EACH |     742.00000         742.00|     700.00000         700.00|     785.00000         785.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0043 601-94689                4.000  EACH |    2515.00000       10060.00|    2375.00000        9500.00|    2670.00000       10680.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0044 601-99105               87.630  m    |      53.50000        4688.21|      50.50000        4425.32|      57.00000        4994.91 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0045 601-99106               45.720  m    |      90.00000        4114.80|      85.00000        3886.20|      95.00000        4343.40 
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                             |                             | 
0046 604-07894              135.000  m2   |     108.00000       14580.00|     130.00000       17550.00|     125.00000       16875.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0047 604-07902               10.600  m2   |     156.00000        1653.60|     203.00000        2151.80|     125.00000        1325.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0048 604-07903               51.800  m2   |     101.00000        5231.80|     115.00000        5957.00|     125.00000        6475.00 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0049 604-91531             5039.150  m2   |      37.00000      186448.55|      34.00000      171331.10|      40.00000      201566.00 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0050 605-06120              126.400  m    |      89.00000       11249.60|      56.00000        7078.40|      70.00000        8848.00 
  CURB, CONCRETE                          |                             |                             | 
0051 605-06140             3767.400  m    |      49.00000      184602.60|      69.00000      259950.60|      50.00000      188370.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0052 605-06155              220.800  m    |      51.00000       11260.80|      75.44000       16657.15|      50.00000       11040.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0053 610-07486               30.100  Mg   |     262.00000        7886.20|     249.54000        7511.15|     250.00000        7525.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0054 610-07712             2778.700  m2   |      52.00000      144492.40|      67.00000      186172.90|      60.00000      166722.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 611-06497               13.000  EACH |     195.00000        2535.00|     180.00000        2340.00|     200.00000        2600.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0056 611-06498                1.000  EACH |     260.00000         260.00|     225.00000         225.00|     255.00000         255.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0057 621-06567              243.000  kL   |       1.38000         335.34|       5.00000        1215.00|       5.60000        1360.80 
  WATER                                   |                             |                             | 
0058 621-06575            13400.000  m2   |       2.82000       37788.00|       3.40000       45560.00|       3.80000       50920.00 
  SODDING, NURSERY                        |                             |                             | 
0059 714-04802             1174.000  m2   |     240.00000      281760.00|     150.00000      176100.00|       1.00000        1174.00 
  CONCRETE MODULAR BLOCK WALL             |                             |                             | 
0060 715-05024              479.800  m    |     213.00000      102197.40|     350.00000      167930.00|     225.00000      107955.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0061 715-05048             3820.800  m    |      16.50000       63043.20|      15.00000       57312.00|      15.00000       57312.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0062 715-05149              852.400  m    |      81.00000       69044.40|     200.00000      170480.00|     100.00000       85240.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0063 715-05151              176.900  m    |      90.00000       15921.00|     215.00000       38033.50|     110.00000       19459.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0064 715-05152              109.300  m    |     110.00000       12023.00|     220.00000       24046.00|     115.00000       12569.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0065 715-05153               34.700  m    |     124.50000        4320.15|     255.00000        8848.50|     130.00000        4511.00 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0066 715-05154               25.900  m    |     137.60000        3563.84|     280.00000        7252.00|     150.00000        3885.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0067 715-05156              259.600  m    |     169.00000       43872.40|     325.00000       84370.00|     180.00000       46728.00 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0068 715-05159              516.500  m    |     305.00000      157532.50|     425.00000      219512.50|     275.00000      142037.50 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0069 715-05162              366.100  m    |     408.00000      149368.80|     710.00000      259931.00|     370.00000      135457.00 
  PIPE, TYPE 2, CIRCULAR, 1350 mm         |                             |                             | 
0070 715-05163              104.000  m    |     499.00000       51896.00|     740.00000       76960.00|     460.00000       47840.00 
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                             |                             | 
0071 716-07630               10.400  m    |    1150.00000       11960.00|    2800.00000       29120.00|    1000.00000       10400.00 
  PIPE INSTALLATION, TRENCHLESS, 300 mm   |                             |                             | 
0072 716-07636               44.400  m    |    1250.00000       55500.00|    3800.00000      168720.00|    1500.00000       66600.00 
  PIPE INSTALLATION, TRENCHLESS, 1050 mm  |                             |                             | 
0073 718-06532             1000.000  m    |       3.20000        3200.00|       2.40000        2400.00|       3.60000        3600.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0074 718-52610              863.500  m3   |      37.55000       32424.43|      20.00000       17270.00|      55.00000       47492.50 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 718-99153            13145.500  m2   |       0.93000       12225.32|       1.00000       13145.50|       1.70000       22347.35 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0076 720-44000               15.000  EACH |     550.00000        8250.00|     629.80000        9447.00|     465.00000        6975.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0077 720-45410               16.000  EACH |    2460.00000       39360.00|    2500.00000       40000.00|    2330.00000       37280.00 
  MANHOLE, C4                             |                             |                             | 
0078 720-93501                9.000  EACH |    7450.00000       67050.00|    8500.00000       76500.00|    7900.00000       71100.00 
  MANHOLE, L4                             |                             |                             | 
0079 720-94612               18.000  EACH |    3635.00000       65430.00|    5500.00000       99000.00|    4880.00000       87840.00 
  MANHOLE, K4                             |                             |                             | 
0080 720-95335                5.000  EACH |   10300.00000       51500.00|   11000.00000       55000.00|   10300.00000       51500.00 
  MANHOLE, M4                             |                             |                             | 
0081 720-95422               17.000  EACH |    2835.00000       48195.00|    3500.00000       59500.00|    3280.00000       55760.00 
  MANHOLE, J4                             |                             |                             | 
0082 720-98174               56.000  EACH |    2150.00000      120400.00|    1900.00000      106400.00|    2210.00000      123760.00 
  INLET, B15                              |                             |                             | 
0083 720-98555               49.000  EACH |    2150.00000      105350.00|    2200.00000      107800.00|    2260.00000      110740.00 
  INLET, C15                              |                             |                             | 
0084 801-04308                7.000  EACH |     495.00000        3465.00|     445.00000        3115.00|     500.00000        3500.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0085 801-06625               52.000  EACH |     130.00000        6760.00|     122.00000        6344.00|     135.00000        7020.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0086 801-06640               43.000  EACH |     167.00000        7181.00|     158.00000        6794.00|     180.00000        7740.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0087 801-06775                       LUMP |   30100.00000       30100.00|   14000.00000       14000.00|  150000.00000      150000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0088 801-07118               50.400  m    |      48.75000        2457.00|      46.00000        2318.40|      52.00000        2620.80 
  BARRICADE, III-A                        |                             |                             | 
0089 802-05704               91.700  m    |      24.40000        2237.48|      28.00000        2567.60|      66.00000        6052.20 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0090 802-76025                4.500  m2   |     200.00000         900.00|     180.00000         810.00|     300.00000        1350.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0091 802-76035               20.620  m2   |     205.00000        4227.10|     180.00000        3711.60|     410.00000        8454.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0092 802-76045                9.920  m2   |     230.00000        2281.60|     200.00000        1984.00|     265.00000        2628.80 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0093 805-01815                4.000  EACH |    2245.00000        8980.00|    2885.00000       11540.00|    2360.00000        9440.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0094 805-01842                9.000  EACH |    1070.00000        9630.00|     660.00000        5940.00|     910.00000        8190.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0095 805-06592              273.000  m    |      61.00000       16653.00|      48.00000       13104.00|      52.00000       14196.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0096 805-06834                1.000  EACH |    9325.00000        9325.00|    9200.00000        9200.00|    9310.00000        9310.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0097 805-78205                4.000  EACH |     525.00000        2100.00|     576.00000        2304.00|     540.00000        2160.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0098 805-78230                4.000  EACH |     785.00000        3140.00|     800.00000        3200.00|     900.00000        3600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0099 805-78415                4.000  EACH |    1375.00000        5500.00|    1400.00000        5600.00|    1620.00000        6480.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0100 805-78420                4.000  EACH |     263.00000        1052.00|     250.00000        1000.00|     220.00000         880.00 
  DISCONNECT HANGER                       |                             |                             | 
0101 805-78445                1.000  EACH |     571.00000         571.00|     500.00000         500.00|     765.00000         765.00 
  SIGNAL SERVICE                          |                             |                             | 
0102 805-78467               50.000  m    |      10.50000         525.00|       1.00000          50.00|       7.30000         365.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0103 805-78480               39.000  m    |       7.30000         284.70|       3.60000         140.40|       3.70000         144.30 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0104 805-78485               20.000  m    |       9.65000         193.00|       4.30000          86.00|       4.40000          88.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0105 805-78490              256.000  m    |       8.90000        2278.40|       5.00000        1280.00|       5.10000        1305.60 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0106 805-78510              880.000  m    |       5.10000        4488.00|       2.90000        2552.00|       3.20000        2816.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0107 805-78746              464.000  m    |      34.00000       15776.00|      30.00000       13920.00|      32.00000       14848.00 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0108 805-78925                1.000  EACH |    1399.00000        1399.00|     700.00000         700.00|    1140.00000        1140.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0109 805-81032                4.000  EACH |    3390.00000       13560.00|    3480.00000       13920.00|    3650.00000       14600.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0110 805-92504                6.000  EACH |     270.00000        1620.00|     230.00000        1380.00|     260.00000        1560.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 7,304,705.21                                                   ROUTE : 
     CALL ORDER   : 301                     CONTRACT ID : R -29129-A                   COUNTIES : VIGO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 37-0797609          |(   2   ) 35-1212938         |(   3  ) 35-1875662 
                                          |FEUTZ CONTRACTORS, INC.      |ATLAS EXCAVATING INC         |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0111 808-04298                7.000  EACH |     387.00000        2709.00|     365.00000        2555.00|     410.00000        2870.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (R X R)             |                             |                             | 
0112 808-06701              816.000  m    |       0.98000         799.68|       0.92000         750.72|       1.00000         816.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0113 808-06703              495.000  m    |       0.98000         485.10|       0.92000         455.40|       1.00000         495.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0114 808-75245             4982.000  m    |       0.98000        4882.36|       0.92000        4583.44|       1.00000        4982.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0115 808-75297              147.200  m    |      13.35000        1965.12|      12.60000        1854.72|      14.00000        2060.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm , 600mm               |                             |                             | 
0116 808-75300              503.300  m    |       3.35000        1686.06|       3.15000        1585.40|       3.50000        1761.55 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 150 mm , 150mm          |                             |                             | 
0117 808-75320                9.000  EACH |      90.00000         810.00|      85.00000         765.00|      95.00000         855.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0118 808-75325                7.000  EACH |     127.00000         889.00|     120.00000         840.00|     135.00000         945.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
     SECTION TOTALS                       |           $     6,278,034.38|           $     6,978,368.66|           $     7,077,335.95 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     6,278,034.38|           $     6,978,368.66|           $     7,077,335.95 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 09/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9320365 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $     1,486,035.48  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,758,000.00  118.3013% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                      $     1,909,909.00  128.5238% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     2,794,981.01  188.0831% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-0918397          |(   3  ) 35-1875662 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8600.00000        8600.00|    8775.00000        8775.00|   38116.16000       38116.16 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    2100.00000       14700.00|    2700.00000       18900.00|    2000.00000       14000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   74000.00000       74000.00|   87900.00000       87900.00|   94500.00000       94500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-01000                       LUMP |   55000.00000       55000.00|   20000.00000       20000.00|  100000.00000      100000.00 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0007 202-52710               36.000  SYS  |      21.00000         756.00|      21.00000         756.00|      10.00000         360.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 203-02000             5090.000  CYS  |      13.00000       66170.00|      29.00000      147610.00|      40.00000      203600.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-90014                1.000  STA  |     415.00000         415.00|    3500.00000        3500.00|    2000.00000        2000.00 
  LINEAR GRADING                          |                             |                             | 
0010 205-02236                7.000  EACH |      85.00000         595.00|      75.00000         525.00|      75.00000         525.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0011 205-06932               12.000  LFT  |      28.00000         336.00|      15.00000         180.00|      15.00000         180.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937             1666.000  LFT  |       1.44000        2399.04|       1.25000        2082.50|       1.25000        2082.50 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 211-07454             1701.000  CYS  |      32.60000       55452.60|      29.00000       49329.00|      27.00000       45927.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 213-08058              372.000  CYS  |      72.00000       26784.00|     110.00000       40920.00|      80.00000       29760.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0015 301-07448              788.000  TON  |      22.00000       17336.00|      40.00000       31520.00|      25.00000       19700.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-04489              986.000  TON  |      16.00000       15776.00|      41.00000       40426.00|      30.00000       29580.00 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0017 306-08043              463.000  SYS  |      14.00000        6482.00|      14.00000        6482.00|      14.00000        6482.00 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 402-07432              432.000  TON  |      65.00000       28080.00|      96.00000       41472.00|      65.00000       28080.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0019 402-07435              456.000  TON  |      57.00000       25992.00|      99.00000       45144.00|      57.00000       25992.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0020 402-07440              374.000  TON  |      50.00000       18700.00|      92.00000       34408.00|      50.00000       18700.00 
  HMA BASE, TYPE A                        |                             |                             | 
0021 402-07450               74.000  TON  |      80.00000        5920.00|     143.00000       10582.00|      80.00000        5920.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 406-05520                2.000  TON  |     500.00000        1000.00|     400.00000         800.00|     500.00000        1000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-04849               50.000  LFT  |      10.50000         525.00|      10.50000         525.00|      10.50000         525.00 
  POST , U CHANNEL                        |                             |                             | 
0024 603-03692              330.000  LFT  |      25.00000        8250.00|      47.50000       15675.00|      47.50000       15675.00 
  FENCE, WOOD                             |                             |                             | 
0025 604-06070               98.000  SYS  |      45.00000        4410.00|      45.00000        4410.00|      45.00000        4410.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-07899              166.000  SYS  |     110.00000       18260.00|     110.00000       18260.00|     110.00000       18260.00 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0027 604-07901               39.000  SYS  |     110.00000        4290.00|     110.00000        4290.00|     110.00000        4290.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0028 605-06120             1044.000  LFT  |      15.00000       15660.00|      22.50000       23490.00|      15.00000       15660.00 
  CURB, CONCRETE                          |                             |                             | 
0029 605-06140               97.000  LFT  |      30.00000        2910.00|      30.00000        2910.00|      30.00000        2910.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0030 605-97937              491.000  LFT  |      20.00000        9820.00|      21.00000       10311.00|      20.00000        9820.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0031 607-01910                3.000  EACH |     750.00000        2250.00|    1000.00000        3000.00|     750.00000        2250.00 
  TURNOUT, CONCRETE                       |                             |                             | 
0032 610-07712              122.000  SYS  |      50.00000        6100.00|      75.00000        9150.00|      50.00000        6100.00 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0033 611-95023                2.000  EACH |     225.00000         450.00|     225.00000         450.00|     225.00000         450.00 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0034 616-02320              292.000  SYS  |       1.10000         321.20|       4.00000        1168.00|       3.00000         876.00 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              187.000  TON  |      22.00000        4114.00|      35.00000        6545.00|      40.00000        7480.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-01935              160.000  LBS  |      40.25000        6440.00|       2.65000         424.00|       2.65000         424.00 
  SEED MIXTURE, A                         |                             |                             | 
0038 621-04316              621.000  LFT  |       3.55000        2204.55|       2.50000        1552.50|       2.50000        1552.50 
  SPADE EDGE                              |                             |                             | 
0039 621-06570             1258.000  CYS  |      12.50000       15725.00|      55.00000       69190.00|       2.50000        3145.00 
  TOP SOIL                                |                             |                             | 
0040 621-06574              329.000  SYS  |       8.30000        2730.70|       3.50000        1151.50|       3.50000        1151.50 
  SODDING                                 |                             |                             | 
0041 621-98038              206.000  CYS  |      69.50000       14317.00|      30.00000        6180.00|      30.00000        6180.00 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0042 622-05654             1291.000  EACH |      14.55000       18784.05|      24.00000       30984.00|      24.00000       30984.00 
  PLANT, PERENNIAL                        |                             |                             | 
0043 703-06029              150.000  LBS  |      10.00000        1500.00|       7.00000        1050.00|       2.50000         375.00 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0044 714-01366             1790.000  LFT  |     430.00000      769700.00|     450.00000      805500.00|     540.00000      966600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT. , 10 FT X 4 FT.|                             |                             | 
  WITH END SECTIONS PROTECTIVE GRATES     |                             |                             | 
0045 714-06660               17.000  SYS  |    1140.00000       19380.00|     450.00000        7650.00|    1500.00000       25500.00 
  WINGWALL                                |                             |                             | 
0046 715-05147                9.000  LFT  |     100.00000         900.00|      33.00000         297.00|      40.00000         360.00 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0047 715-05149               35.000  LFT  |      97.00000        3395.00|      54.00000        1890.00|      35.00000        1225.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 715-05151              299.000  LFT  |     100.00000       29900.00|      42.00000       12558.00|      37.00000       11063.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05152              122.000  LFT  |     105.00000       12810.00|      77.00000        9394.00|      39.00000        4758.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-08282               82.000  TON  |      80.00000        6560.00|      97.00000        7954.00|     100.00000        8200.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0051 720-01894                7.000  EACH |    1150.00000        8050.00|     800.00000        5600.00|     700.00000        4900.00 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0052 720-45155                1.000  EACH |    2105.00000        2105.00|    2200.00000        2200.00|    1400.00000        1400.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0053 720-45335                4.000  EACH |    2100.00000        8400.00|    1800.00000        7200.00|    1300.00000        5200.00 
  CATCH BASIN, E7, MODIFIED               |                             |                             | 
0054 720-45340                1.000  EACH |    2300.00000        2300.00|    2000.00000        2000.00|    2800.00000        2800.00 
  CATCH BASIN, J10, MODIFIED              |                             |                             | 
0055 720-95164                3.000  EACH |    2400.00000        7200.00|    2450.00000        7350.00|    2100.00000        6300.00 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 720-96422                9.000  EACH |    1550.00000       13950.00|    1900.00000       17100.00|    1150.00000       10350.00 
  INLET, A, MODIFIED                      |                             |                             | 
0057 722-60824              612.000  SYS  |      11.00000        6732.00|      10.00000        6120.00|      11.00000        6732.00 
  SURFACE MILLING                         |                             |                             | 
0058 732-02498                       LUMP |    7900.00000        7900.00|   20000.00000       20000.00|   10000.00000       10000.00 
  WATER MAIN, RELOCATE                    |                             |                             | 
0059 801-04308                2.000  EACH |     495.00000         990.00|     495.00000         990.00|     495.00000         990.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06624                8.000  EACH |       5.00000          40.00|       5.00000          40.00|       5.00000          40.00 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                             |                             | 
0061 801-06625               13.000  EACH |      65.00000         845.00|      65.00000         845.00|      65.00000         845.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               17.000  EACH |     138.00000        2346.00|     138.00000        2346.00|     138.00000        2346.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                9.000  EACH |       5.00000          45.00|       5.00000          45.00|       5.00000          45.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |    2700.00000        2700.00|   22661.16000       22661.16|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 802-76025               60.750  SFT  |      41.00000        2490.75|      41.00000        2490.75|      41.00000        2490.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS , 0.080 IN. |                             |                             | 
  THICKNESS                               |                             |                             | 
0066 802-76045               56.750  SFT  |      21.50000        1220.13|      21.50000        1220.13|      21.50000        1220.13 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS , 0.125 IN  |                             |                             | 
  THICKNESS                               |                             |                             | 
0067 802-97428              341.250  LFT  |      24.85000        8480.06|      24.85000        8480.06|      24.85000        8480.06 
  POST, TUBULAR                           |                             |                             | 
0068 808-06703              718.000  LFT  |       0.80000         574.40|       0.80000         574.40|       0.80000         574.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0069 808-06724                5.000  EACH |      45.00000         225.00|      45.00000         225.00|      45.00000         225.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY PED                                |                             |                             | 
0070 808-06724                5.000  EACH |      60.00000         300.00|      60.00000         300.00|      60.00000         300.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY XING                               |                             |                             | 
0071 808-75272              155.000  LFT  |       8.00000        1240.00|       8.00000        1240.00|       8.00000        1240.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1875662 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |CRIDER & CRIDER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75297              150.000  LFT  |       8.00000        1200.00|       8.00000        1200.00|       8.00000        1200.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,486,035.48|           $     1,758,000.00|           $     1,909,909.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,486,035.48|           $     1,758,000.00|           $     1,909,909.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25392.61000       25392.61|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                7.000  MOS  |    1841.79000       12892.53|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  139749.05000      139749.05|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-01000                       LUMP |  142143.81000      142143.81|                             | 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             | 
0007 202-52710               36.000  SYS  |      17.22000         619.92|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0008 203-02000             5090.000  CYS  |      13.69000       69682.10|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-90014                1.000  STA  |    5969.61000        5969.61|                             | 
  LINEAR GRADING                          |                             |                             | 
0010 205-02236                7.000  EACH |     270.96000        1896.72|                             | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                             |                             | 
  DROP INLET PROTECTION                   |                             |                             | 
0011 205-06932               12.000  LFT  |      60.14000         721.68|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937             1666.000  LFT  |       4.48000        7463.68|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 211-07454             1701.000  CYS  |      21.70000       36911.70|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 213-08058              372.000  CYS  |      68.05000       25314.60|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0015 301-07448              788.000  TON  |      21.81000       17186.28|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 303-04489              986.000  TON  |      12.94000       12758.84|                             | 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0017 306-08043              463.000  SYS  |      14.76000        6833.88|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07432              432.000  TON  |      68.51000       29596.32|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07435              456.000  TON  |      60.08000       27396.48|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0020 402-07440              374.000  TON  |      52.70000       19709.80|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0021 402-07450               74.000  TON  |      84.32000        6239.68|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0022 406-05520                2.000  TON  |     527.02000        1054.04|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-04849               50.000  LFT  |      21.08000        1054.00|                             | 
  POST , U CHANNEL                        |                             |                             | 
0024 603-03692              330.000  LFT  |      26.35000        8695.50|                             | 
  FENCE, WOOD                             |                             |                             | 
0025 604-06070               98.000  SYS  |      45.01000        4410.98|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0026 604-07899              166.000  SYS  |     164.39000       27288.74|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0027 604-07901               39.000  SYS  |     171.67000        6695.13|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0028 605-06120             1044.000  LFT  |      16.62000       17351.28|                             | 
  CURB, CONCRETE                          |                             |                             | 
0029 605-06140               97.000  LFT  |      25.17000        2441.49|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0030 605-97937              491.000  LFT  |      24.26000       11911.66|                             | 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0031 607-01910                3.000  EACH |    1226.44000        3679.32|                             | 
  TURNOUT, CONCRETE                       |                             |                             | 
0032 610-07712              122.000  SYS  |      61.31000        7479.82|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0033 611-95023                2.000  EACH |     699.18000        1398.36|                             | 
  MAILBOX ASSEMBLY, RESET                 |                             |                             | 
0034 616-02320              292.000  SYS  |       2.70000         788.40|                             | 
  GEOTEXTILES                             |                             |                             | 
0035 616-06405              187.000  TON  |      22.21000        4153.27|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     527.02000         527.02|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-01935              160.000  LBS  |       2.79000         446.40|                             | 
  SEED MIXTURE, A                         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 311 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-04316              621.000  LFT  |       2.64000        1639.44|                             | 
  SPADE EDGE                              |                             |                             | 
0039 621-06570             1258.000  CYS  |      28.62000       36003.96|                             | 
  TOP SOIL                                |                             |                             | 
0040 621-06574              329.000  SYS  |       3.69000        1214.01|                             | 
  SODDING                                 |                             |                             | 
0041 621-98038              206.000  CYS  |      31.62000        6513.72|                             | 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0042 622-05654             1291.000  EACH |      25.30000       32662.30|                             | 
  PLANT, PERENNIAL                        |                             |                             | 
0043 703-06029              150.000  LBS  |       2.84000         426.00|                             | 
  REINFORCING BARS, EPOXY COATED          |                             |                             | 
0044 714-01366             1790.000  LFT  |     899.48000     1610069.20|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 4 FT. , 10 FT X 4 FT.|                             |                             | 
  WITH END SECTIONS PROTECTIVE GRATES     |                             |                             | 
0045 714-06660               17.000  SYS  |     925.48000       15733.16|                             | 
  WINGWALL                                |                             |                             | 
0046 715-05147                9.000  LFT  |     220.65000        1985.85|                             | 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0047 715-05149               35.000  LFT  |     159.24000        5573.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0048 715-05151              299.000  LFT  |      93.58000       27980.42|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0049 715-05152              122.000  LFT  |     103.20000       12590.40|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0050 715-08282               82.000  TON  |     279.95000       22955.90|                             | 
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             | 
0051 720-01894                7.000  EACH |    1670.44000       11693.08|                             | 
  CASTING, FURNISH AND ADJUST TO GRADE    |                             |                             | 
0052 720-45155                1.000  EACH |    2249.13000        2249.13|                             | 
  INLET, M10, MODIFIED                    |                             |                             | 
0053 720-45335                4.000  EACH |    2278.14000        9112.56|                             | 
  CATCH BASIN, E7, MODIFIED               |                             |                             | 
0054 720-45340                1.000  EACH |    2446.38000        2446.38|                             | 
  CATCH BASIN, J10, MODIFIED              |                             |                             | 
0055 720-95164                3.000  EACH |    3043.92000        9131.76|                             | 
  CATCH BASIN, B15, MODIFIED              |                             |                             | 
0056 720-96422                9.000  EACH |    1986.78000       17881.02|                             | 
  INLET, A, MODIFIED                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 311 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,371,000.00                                                   ROUTE : 
     CALL ORDER   : 311                     CONTRACT ID : R -29299-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(       )                    |(      ) 
                                          |WEDDLE BROTHERS HIGHWAY GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 722-60824              612.000  SYS  |      11.59000        7093.08|                             | 
  SURFACE MILLING                         |                             |                             | 
0058 732-02498                       LUMP |  221689.92000      221689.92|                             | 
  WATER MAIN, RELOCATE                    |                             |                             | 
0059 801-04308                2.000  EACH |     521.75000        1043.50|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0060 801-06624                8.000  EACH |       5.27000          42.16|                             | 
  STANDARD BARRICADE, IIIB, WITH SIGNS    |                             |                             | 
0061 801-06625               13.000  EACH |      68.51000         890.63|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0062 801-06640               17.000  EACH |     145.46000        2472.82|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0063 801-06645                9.000  EACH |       5.27000          47.43|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0064 801-06775                       LUMP |   33615.73000       33615.73|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0065 802-76025               60.750  SFT  |      15.17000         921.58|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS , 0.080 IN. |                             |                             | 
  THICKNESS                               |                             |                             | 
0066 802-76045               56.750  SFT  |      25.60000        1452.80|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS , 0.125 IN  |                             |                             | 
  THICKNESS                               |                             |                             | 
0067 802-97428              341.250  LFT  |      18.36000        6265.35|                             | 
  POST, TUBULAR                           |                             |                             | 
0068 808-06703              718.000  LFT  |       0.84000         603.12|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0069 808-06724                5.000  EACH |      47.43000         237.15|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY PED                                |                             |                             | 
0070 808-06724                5.000  EACH |      63.24000         316.20|                             | 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY XING                               |                             |                             | 
0071 808-75272              155.000  LFT  |       8.43000        1306.65|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0072 808-75297              150.000  LFT  |       8.43000        1264.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     2,794,981.01|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,794,981.01|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 341 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 341                     CONTRACT ID : RS-28823-A                   COUNTIES : RIPLEY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 06/29/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600268 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     PAUL H ROHE COMPANY                                                        $       665,375.45  100.0000% 
   2   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       668,250.00  100.4320% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,001,099.85                                                   ROUTE : SR 229 
     CALL ORDER   : 341                     CONTRACT ID : RS-28823-A                   COUNTIES : RIPLEY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(      ) 
                                          |PAUL H ROHE COMPANY          |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASHPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1500.00000        9000.00|    1000.00000        6000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    9290.00000        9290.00|   25000.00000       25000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1579.000  TON  |      20.00000       31580.00|      19.00000       30001.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07490              500.000  TON  |      60.00000       30000.00|      67.50000       33750.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08033           105235.000  SYS  |       0.28000       29465.80|       0.30000       31570.50| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0010 306-08043             2060.000  SYS  |       0.50000        1030.00|       1.00000        2060.00| 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             9178.000  SYS  |       0.30000        2753.40|       1.00000        9178.00| 
  MILLING, APPROACH                       |                             |                             | 
0012 401-07321             8806.000  TON  |      43.00000      378658.00|      40.00000      352240.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 402-07433              407.000  TON  |      54.00000       21978.00|      50.00000       20350.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0014 402-07451              300.000  TON  |      58.00000       17400.00|      60.00000       18000.00| 
  HMA WEDGE AND LEVEL,  TYPE B            |                             |                             | 
0015 406-05520               41.000  TON  |     200.00000        8200.00|     300.00000       12300.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07487              758.000  TON  |      80.00000       60640.00|      75.00000       56850.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0017 615-06527                3.000  EACH |     425.00000        1275.00|     750.00000        2250.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0018 801-06203             4340.000  LFT  |       0.35000        1519.00|       1.00000        4340.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 341 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,001,099.85                                                   ROUTE : SR 229 
     CALL ORDER   : 341                     CONTRACT ID : RS-28823-A                   COUNTIES : RIPLEY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |PAUL H ROHE COMPANY          |DAVE O`MARA CONTRACTOR       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06207             4340.000  LFT  |       1.00000        4340.00|       0.25000        1085.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0020 801-06640               29.000  EACH |     150.00000        4350.00|     160.00000        4640.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0021 801-06775                       LUMP |   15500.00000       15500.00|   16455.50000       16455.50| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 808-06712             4684.000  LFT  |       0.10000         468.40|       0.10000         468.40| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            86266.000  LFT  |       0.10000        8626.60|       0.10000        8626.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            59800.000  LFT  |       0.10000        5980.00|       0.10000        5980.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75297               20.000  LFT  |      20.00000         400.00|      25.00000         500.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0026 808-75996              982.000  EACH |       4.50000        4419.00|       7.00000        6874.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998              983.000  EACH |      14.75000       14499.25|      16.00000       15728.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       665,375.45|           $       668,250.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       665,375.45|           $       668,250.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 07/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600271 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                         $       942,734.26  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $       985,700.00  104.5576% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       987,645.35  104.7639% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,007,526.48  106.8728% 
   5   31-4351261     SHELLY & SANDS INC                                                         $     1,049,012.37  111.2734% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,061,861.40  112.6363% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2  ) 35-1139301          |(   3  ) 35-1151771 
                                          |ROGERS GROUP, INC.           |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3500.00000        3500.00|   10000.00000       10000.00|    4000.00000        4000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1800.00000       10800.00|    3000.00000       18000.00|    1500.00000        9000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45000.00000       45000.00|   49285.00000       49285.00|   39000.00000       39000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-07449             1346.000  TON  |      24.00000       32304.00|      20.00000       26920.00|      23.00000       30958.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0008 304-07491              500.000  TON  |     120.00000       60000.00|     100.00000       50000.00|     110.00000       55000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08034           103199.000  SYS  |       0.15000       15479.85|       0.30000       30959.70|       0.60000       61919.40 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08043             1780.000  SYS  |       2.65000        4717.00|       0.30000         534.00|       0.80000        1424.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            17813.000  SYS  |       2.15000       38297.95|       0.30000        5343.90|       1.80000       32063.40 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    1500.00000        1500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07328             8661.000  TON  |      54.50000      472024.50|      55.00000      476355.00|      61.25000      530486.25 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0014 402-07452              500.000  TON  |      76.00000       38000.00|      50.00000       25000.00|      68.70000       34350.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0015 406-05520               37.000  TON  |     250.00000        9250.00|     335.00000       12395.00|     200.00000        7400.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07488             1470.000  TON  |      80.75000      118702.50|      90.00000      132300.00|      66.00000       97020.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0017 615-06525                1.000  EACH |     525.00000         525.00|     750.00000         750.00|     700.00000         700.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0018 720-44000                4.000  EACH |     425.00000        1700.00|     750.00000        3000.00|     450.00000        1800.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |ROGERS GROUP, INC.           |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06203             3732.000  LFT  |       0.30000        1119.60|       0.01000          37.32|       0.43000        1604.76 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207             3732.000  LFT  |       3.15000       11755.80|       1.50000        5598.00|       0.82000        3060.24 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               48.000  EACH |     140.00000        6720.00|     110.00000        5280.00|     110.00000        5280.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   30000.00000       30000.00|   88222.63000       88222.63|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-02503             1125.000  LFT  |       0.40000         450.00|       0.35000         393.75|       0.35000         393.75 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0024 805-78510              113.000  LFT  |       1.00000         113.00|       1.00000         113.00|       1.00000         113.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0025 805-78795              360.000  LFT  |       7.00000        2520.00|       6.50000        2340.00|       6.50000        2340.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 805-92951                3.000  EACH |     120.00000         360.00|     150.00000         450.00|     150.00000         450.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0027 808-06694              200.000  LFT  |       1.00000         200.00|       1.50000         300.00|       1.50000         300.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0028 808-06712             5115.000  LFT  |       0.20000        1023.00|       0.11000         562.65|       0.11000         562.65 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0029 808-06713            82197.000  LFT  |       0.12000        9863.64|       0.11000        9041.67|       0.11000        9041.67 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-06714            39843.000  LFT  |       0.14000        5578.02|       0.11000        4382.73|       0.11000        4382.73 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-06726              403.000  LFT  |       3.80000        1531.40|       4.00000        1612.00|       4.00000        1612.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0032 808-75078              100.000  LFT  |       1.90000         190.00|       2.00000         200.00|       2.00000         200.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0033 808-75300               48.000  LFT  |       1.75000          84.00|       2.00000          96.00|       2.00000          96.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0034 808-75320               14.000  EACH |      82.00000        1148.00|      80.00000        1120.00|      80.00000        1120.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0035 808-75325                4.000  EACH |     135.00000         540.00|     110.00000         440.00|     110.00000         440.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1418333          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |ROGERS GROUP, INC.           |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 808-75996              783.000  EACH |       4.00000        3132.00|       4.55000        3562.65|       4.25000        3327.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0037 808-75998              793.000  EACH |      14.00000       11102.00|      14.00000       11102.00|      14.75000       11696.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       942,734.26|           $       985,700.00|           $       987,645.35 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       942,734.26|           $       985,700.00|           $       987,645.35 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    4000.00000        4000.00|    4100.00000        4100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1600.00000        9600.00|    2000.00000       12000.00|    2200.00000       13200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   50000.00000       50000.00|   38000.00000       38000.00|   24500.00000       24500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-07449             1346.000  TON  |      36.00000       48456.00|      28.56000       38441.76|      28.00000       37688.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0008 304-07491              500.000  TON  |      85.00000       42500.00|     140.00000       70000.00|      88.00000       44000.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08034           103199.000  SYS  |       0.42000       43343.58|       0.80000       82559.20|       0.40000       41279.60 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08043             1780.000  SYS  |       0.50000         890.00|       2.50000        4450.00|       2.50000        4450.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            17813.000  SYS  |       2.25000       40079.25|       2.50000       44532.50|       1.40000       24938.20 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    1950.00000        1950.00|    2000.00000        2000.00|    3500.00000        3500.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07328             8661.000  TON  |      56.00000      485016.00|      58.00000      502338.00|      65.00000      562965.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0014 402-07452              500.000  TON  |      59.00000       29500.00|      43.00000       21500.00|      50.00000       25000.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0015 406-05520               37.000  TON  |     300.00000       11100.00|     200.00000        7400.00|     300.00000       11100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07488             1470.000  TON  |     109.00000      160230.00|     110.00000      161700.00|     120.00000      176400.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0017 615-06525                1.000  EACH |     525.00000         525.00|     800.00000         800.00|     220.00000         220.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0018 720-44000                4.000  EACH |     370.00000        1480.00|     800.00000        3200.00|     485.00000        1940.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 351 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06203             3732.000  LFT  |       0.65000        2425.80|       0.33000        1231.56|       0.25000         933.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207             3732.000  LFT  |       1.30000        4851.60|       1.25000        4665.00|       1.15000        4291.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               48.000  EACH |     112.00000        5376.00|     116.00000        5568.00|     117.00000        5616.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   30000.00000       30000.00|    6000.00000        6000.00|   38500.00000       38500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-02503             1125.000  LFT  |       0.36000         405.00|       0.37000         416.25|       0.43000         483.75 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0024 805-78510              113.000  LFT  |       1.00000         113.00|       1.05000         118.65|       1.00000         113.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0025 805-78795              360.000  LFT  |       6.50000        2340.00|       6.85000        2466.00|       7.25000        2610.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 805-92951                3.000  EACH |     160.00000         480.00|     160.00000         480.00|     125.00000         375.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0027 808-06694              200.000  LFT  |       1.55000         310.00|       1.58000         316.00|       1.50000         300.00 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0028 808-06712             5115.000  LFT  |       0.11000         562.65|       0.12000         613.80|       0.11000         562.65 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0029 808-06713            82197.000  LFT  |       0.11000        9041.67|       0.12000        9863.64|       0.11000        9041.67 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0030 808-06714            39843.000  LFT  |       0.11000        4382.73|       0.12000        4781.16|       0.11000        4382.73 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0031 808-06726              403.000  LFT  |       4.10000        1652.30|       4.25000        1712.75|       4.00000        1612.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0032 808-75078              100.000  LFT  |       2.10000         210.00|       2.10000         210.00|       2.00000         200.00 
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                             |                             | 
  YELLOW CROSSHATCH LINE, 12 IN.          |                             |                             | 
0033 808-75300               48.000  LFT  |       2.05000          98.40|       2.10000         100.80|       2.00000          96.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0034 808-75320               14.000  EACH |      80.00000        1120.00|      85.00000        1190.00|      85.00000        1190.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0035 808-75325                4.000  EACH |     115.00000         460.00|     115.00000         460.00|     115.00000         460.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,295,376.14                                                   ROUTE : 144 
     CALL ORDER   : 351                     CONTRACT ID : RS-28828-A                   COUNTIES : MORGAN          JOHNSON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(   5   ) 31-4351261         |(   6  ) 35-0918397 
                                          |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS INC           |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 808-75996              783.000  EACH |       4.25000        3327.75|       4.50000        3523.50|       5.00000        3915.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0037 808-75998              793.000  EACH |      14.75000       11696.75|      15.60000       12370.80|      15.00000       11895.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,007,526.48|           $     1,049,012.37|           $     1,061,861.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,007,526.48|           $     1,049,012.37|           $     1,061,861.40 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 361 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 361                     CONTRACT ID : RS-28833-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 65 
                                         CONTRACT TIME : 07/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600283 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $       667,907.50  100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       726,000.00  108.6977% 
   3   35-1418333     ROGERS GROUP, INC.                                                         $       958,770.00  143.5483% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 361 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,555.11                                                   ROUTE : 56 
     CALL ORDER   : 361                     CONTRACT ID : RS-28833-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-2040801          |(   3  ) 35-1418333 
                                          |DAVE O`MARA CONTRACTOR       |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2500.00000        2500.00|    2300.00000        2300.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|    1225.00000        7350.00|    3000.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   29000.00000       29000.00|   36200.00000       36200.00|   45000.00000       45000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180              500.000  TON  |      20.00000       10000.00|      18.00000        9000.00|      25.00000       12500.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0008 304-07491             1500.000  TON  |      60.00000       90000.00|      85.00000      127500.00|     145.00000      217500.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0009 306-08034            47500.000  SYS  |       0.80000       38000.00|       0.85000       40375.00|       1.50000       71250.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0010 306-08043              500.000  SYS  |       2.00000        1000.00|       2.35000        1175.00|       5.50000        2750.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            11000.000  SYS  |       1.50000       16500.00|       2.85000       31350.00|       3.50000       38500.00 
  MILLING, APPROACH                       |                             |                             | 
0012 401-07334             3800.000  TON  |      62.00000      235600.00|      58.00000      220400.00|      70.00000      266000.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0013 402-07434              540.000  TON  |      70.00000       37800.00|      58.00000       31320.00|      80.00000       43200.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0014 402-07452              250.000  TON  |      70.00000       17500.00|      58.00000       14500.00|      80.00000       20000.00 
  HMA WEDGE AND LEVEL,  TYPE C            |                             |                             | 
0015 406-05520               16.500  TON  |     300.00000        4950.00|     200.00000        3300.00|     350.00000        5775.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 610-07488              900.000  TON  |      75.00000       67500.00|      85.00000       76500.00|     110.00000       99000.00 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0017 615-06525                3.000  EACH |     200.00000         600.00|    1100.00000        3300.00|     500.00000        1500.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0018 720-44000               38.000  EACH |     100.00000        3800.00|     325.00000       12350.00|     450.00000       17100.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 361 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,555.11                                                   ROUTE : 56 
     CALL ORDER   : 361                     CONTRACT ID : RS-28833-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1418333 
                                          |DAVE O`MARA CONTRACTOR       |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 801-06203             1300.000  LFT  |       1.00000        1300.00|       0.35000         455.00|       1.00000        1300.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0020 801-06207             1300.000  LFT  |       1.00000        1300.00|       1.00000        1300.00|       2.75000        3575.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0021 801-06640               47.000  EACH |     110.00000        5170.00|     105.00000        4935.00|     120.00000        5640.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0022 801-06775                       LUMP |   40000.00000       40000.00|   56512.20000       56512.20|   35000.00000       35000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0023 805-02503             5500.000  LFT  |       0.50000        2750.00|       0.36000        1980.00|       0.40000        2200.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0024 805-78510              550.000  LFT  |       1.00000         550.00|       1.00000         550.00|       1.00000         550.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0025 805-78795             1760.000  LFT  |       7.00000       12320.00|       6.60000       11616.00|       7.00000       12320.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0026 805-92951               10.000  EACH |     125.00000        1250.00|     120.00000        1200.00|     125.00000        1250.00 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0027 808-06703            38400.000  LFT  |       0.35000       13440.00|       0.30000       11520.00|       0.30000       11520.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0028 808-75240             1500.000  LFT  |       0.35000         525.00|       0.30000         450.00|       0.30000         450.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-75245            20050.000  LFT  |       0.35000        7017.50|       0.30000        6015.00|       0.30000        6015.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-75278              100.000  LFT  |       3.50000         350.00|       3.00000         300.00|       3.50000         350.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0031 808-75297              245.000  LFT  |       6.50000        1592.50|       6.00000        1470.00|       6.50000        1592.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0032 808-75300              340.000  LFT  |       1.25000         425.00|       1.00000         340.00|       1.00000         340.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0033 808-75320               19.000  EACH |      65.00000        1235.00|      60.00000        1140.00|      65.00000        1235.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0034 808-75325                5.000  EACH |     130.00000         650.00|     120.00000         600.00|     135.00000         675.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 361 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   845,555.11                                                   ROUTE : 56 
     CALL ORDER   : 361                     CONTRACT ID : RS-28833-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-2040801         |(   3  ) 35-1418333 
                                          |DAVE O`MARA CONTRACTOR       |GOHMANN ASPHALT & CONSTR., I |ROGERS GROUP, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0035 808-75996              300.000  EACH |      12.00000        3600.00|       5.00000        1500.00|       5.00000        1500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998              311.000  EACH |      22.00000        6842.00|      20.80000        6468.80|      22.00000        6842.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0037 808-92027              400.000  LFT  |       1.50000         600.00|       1.30000         520.00|       1.50000         600.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0038 808-75260               25.000  LFT  |       3.50000          87.50|       3.00000          75.00|       3.50000          87.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0039 808-06705              100.000  LFT  |       1.50000         150.00|       1.30000         130.00|       1.50000         150.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
     SECTION TOTALS                       |           $       667,907.50|           $       726,000.00|           $       958,770.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       667,907.50|           $       726,000.00|           $       958,770.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 371 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 371                     CONTRACT ID : RS-28989-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 08/24/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0600330 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN INC                                                          $     1,468,944.24  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,507,165.68  102.6020% 
   3   35-1139301     E & B PAVING INC                                                           $     1,561,322.46  106.2887% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,367.20                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-28989-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2  ) 35-1065659          |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    6500.00000        6500.00|    3900.00000        3900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1852.00000       11112.00|    1585.83000        9514.98|    1758.30000       10549.80 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     300.00000         600.00|      75.00000         150.00|     120.00000         240.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               12.000  MOS  |      50.00000         600.00|      30.00000         360.00|     120.00000        1440.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   70000.00000       70000.00|   75000.00000       75000.00|   78000.00000       78000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-90277                9.000  EACH |     220.00000        1980.00|     220.00000        1980.00|     220.00000        1980.00 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0011 203-91878              800.000  LFT  |      15.00000       12000.00|      10.41000        8328.00|      10.73000        8584.00 
  LINEAR DITCH GRADING                    |                             |                             | 
0012 213-08058               14.000  CYS  |     170.00000        2380.00|     119.92000        1678.88|      74.37000        1041.18 
  FLOWABLE BACKFILL                       |                             |                             | 
0013 301-07448              834.000  TON  |      10.00000        8340.00|      23.81000       19857.54|       9.00000        7506.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0014 303-07449             2064.000  TON  |      35.00000       72240.00|      19.91000       41094.24|      27.00000       55728.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0015 304-07490              204.000  TON  |      95.00000       19380.00|      94.67000       19312.68|     140.00000       28560.00 
  HMA PATCHING, TYPE B FULL DEPTH         |                             |                             | 
0016 305-60400               51.000  TON  |      10.00000         510.00|       5.00000         255.00|       9.00000         459.00 
  COMPACTED AGGREGATE FOR PATCHING        |                             |                             | 
0017 306-08042           188752.000  SYS  |       0.55000      103813.60|       0.39000       73613.28|       0.35000       66063.20 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,367.20                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-28989-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 306-08043             3010.000  SYS  |       0.01000          30.10|       0.01000          30.10|       0.14000         421.40 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432            14994.000  SYS  |       0.01000         149.94|       0.01000         149.94|       0.10000        1499.40 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    8000.00000        8000.00|    1845.00000        1845.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-09050            15469.000  TON  |      51.00000      788919.00|      53.30000      824497.70|      57.00000      881733.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm-PWL   |                             |                             | 
0022 402-07432              882.000  TON  |      48.00000       42336.00|      50.42000       44470.44|      63.00000       55566.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0023 406-05520               72.000  TON  |       0.10000           7.20|      10.00000         720.00|       5.00000         360.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0024 507-07479              562.000  TON  |      95.00000       53390.00|      77.78000       43712.36|      73.00000       41026.00 
  HMA PARTIAL DEPTH PATCH TYPE B          |                             |                             | 
0025 610-07486             1499.000  TON  |      55.00000       82445.00|      74.59000      111810.41|      70.00000      104930.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0026 612-04315                5.000  TON  |    2096.00000       10480.00|    2096.00000       10480.00|    2096.00000       10480.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-05081                1.000  EACH |    3500.00000        3500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0028 612-60410               82.000  EACH |      17.00000        1394.00|      17.00000        1394.00|      17.00000        1394.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 615-06527                5.000  EACH |     500.00000        2500.00|     405.28000        2026.40|     450.00000        2250.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0030 715-01354              210.000  LFT  |      20.00000        4200.00|      20.00000        4200.00|      18.53000        3891.30 
  CLEAN EXISTING PIPE                     |                             |                             | 
0032 715-05121               90.000  LFT  |     250.00000       22500.00|      97.51000        8775.90|     102.81000        9252.90 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0033 715-05595               10.000  LFT  |     190.00000        1900.00|      56.34000         563.40|      38.38000         383.80 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                             |                             | 
0035 715-08305               70.000  TON  |      10.00000         700.00|      68.42000        4789.40|      73.00000        5110.00 
  HMA FOR STRUCTURE INSTALLATION, TYPE B  |                             |                             | 
  OVER FLOWABLE BACKFILL                  |                             |                             | 
0036 720-44000               13.000  EACH |     500.00000        6500.00|     491.23000        6385.99|     400.00000        5200.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0037 720-45605               15.000  LFT  |     300.00000        4500.00|     389.93000        5848.95|     200.00000        3000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0038 801-06203             5500.000  LFT  |       0.40000        2200.00|       0.17000         935.00|       0.66000        3630.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,367.20                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-28989-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06207             5500.000  LFT  |       1.20000        6600.00|       0.81000        4455.00|       0.76000        4180.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06640               62.000  EACH |      90.00000        5580.00|     172.00000       10664.00|      90.00000        5580.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0041 801-06775                       LUMP |    8000.00000        8000.00|   52238.09000       52238.09|   42700.00000       42700.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0042 801-92448              340.000  DAY  |       1.00000         340.00|       0.01000           3.40|       1.00000         340.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0043 805-78470             2175.000  LFT  |       0.20000         435.00|       0.20000         435.00|       0.20000         435.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0044 805-78785                9.000  EACH |     550.00000        4950.00|     550.00000        4950.00|     550.00000        4950.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0045 805-78795              764.000  LFT  |       7.00000        5348.00|       7.00000        5348.00|       7.00000        5348.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0046 808-03631           114380.000  LFT  |       0.30000       34314.00|       0.30000       34314.00|       0.30000       34314.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-03632            62920.000  LFT  |       0.30000       18876.00|       0.30000       18876.00|       0.30000       18876.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0048 808-04896             8273.000  LFT  |       0.30000        2481.90|       0.30000        2481.90|       0.30000        2481.90 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0049 808-05535              150.000  LFT  |       6.50000         975.00|       6.50000         975.00|       6.50000         975.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                             |                             | 
0050 808-06800             1200.000  LFT  |       6.50000        7800.00|       6.50000        7800.00|       6.50000        7800.00 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE, 24 IN.         |                             |                             | 
0051 808-74805              190.000  LFT  |      13.95000        2650.50|      13.95000        2650.50|      13.95000        2650.50 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0052 808-74807                4.000  EACH |     180.00000         720.00|     180.00000         720.00|     180.00000         720.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0053 808-74808                4.000  EACH |     185.00000         740.00|     185.00000         740.00|     185.00000         740.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0054 808-75996             1184.000  EACH |       3.50000        4144.00|       2.28000        2699.52|       3.62000        4286.08 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                                                                                   PAGE : 371 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,367.20                                                   ROUTE : SR 15 
     CALL ORDER   : 371                     CONTRACT ID : RS-28989-A                   COUNTIES : KOSCIUSKO 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0997978          |(   2   ) 35-1065659         |(   3  ) 35-1139301 
                                          |PHEND & BROWN INC            |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75998             1184.000  EACH |      14.75000       17464.00|      18.50000       21904.00|      17.00000       20128.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0056 808-98000             3500.000  LFT  |       0.37000        1295.00|       0.37000        1295.00|       0.37000        1295.00 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0057 715-46010                4.000  EACH |     530.00000        2120.00|     333.17000        1332.68|     460.00000        1840.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
     SECTION TOTALS                       |           $     1,468,944.24|           $     1,507,165.68|           $     1,561,322.46 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,468,944.24|           $     1,507,165.68|           $     1,561,322.46 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 391 -1 
                                                          VENDOR RANKING 
 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 64 
                                         CONTRACT TIME : 08/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0400229 
                                                                                                        200200J 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     2,811,500.81  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,356,232.89  119.3751% 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,406,494.21                                                   ROUTE : 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|   40000.00000       40000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2200.00000       13200.00|    4065.00000       24390.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     150.00000         450.00|      75.00000         225.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     150.00000        2700.00|      75.00000        1350.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  140700.00000      140700.00|  228400.00000      228400.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02241              808.500  LFT  |       4.00000        3234.00|       4.00000        3234.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0010 202-04089                9.000  EACH |      45.00000         405.00|      45.00000         405.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0011 202-74040                1.000  EACH |     620.00000         620.00|     620.00000         620.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                             |                             | 
0012 202-74050              323.000  EACH |      24.00000        7752.00|      24.00000        7752.00| 
  SIGN, OVERHEAD, REMOVE                  |                             |                             | 
0013 202-93741                6.000  EACH |     200.00000        1200.00|     200.00000        1200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02080                0.100  MILE |   20000.00000        2000.00|   27906.30000        2790.63| 
  LINEAR GRADING                          |                             |                             | 
0015 303-07449             2100.000  TON  |      24.00000       50400.00|      33.00000       69300.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07489             1000.000  TON  |     105.00000      105000.00|     150.00000      150000.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0017 304-07783              500.000  TON  |     125.00000       62500.00|     190.40000       95200.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0018 306-08033           201104.000  SYS  |       0.43000       86474.72|       0.67000      134739.68| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,406,494.21                                                   ROUTE : 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08036             2614.000  SYS  |       0.70000        1829.80|       1.50000        3921.00| 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0020 306-08042            59131.000  SYS  |       0.30000       17739.30|       0.51000       30156.81| 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0021 306-08043             7434.000  SYS  |       2.00000       14868.00|       2.40000       17841.60| 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432            12873.000  SYS  |       1.80000       23171.40|       3.15000       40549.95| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    4000.00000        4000.00|    5460.00000        5460.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07320             3291.000  TON  |      56.00000      184296.00|      62.70000      206345.70| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07353            22409.000  TON  |      52.50000     1176472.50|      62.05000     1390478.45| 
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             | 
0026 406-05520               60.000  TON  |     600.00000       36000.00|     364.00000       21840.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-01740                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 4                               |                             |                             | 
0028 601-05999                2.000  EACH |      50.00000         100.00|      50.00000         100.00| 
  CURVED TERMINAL END                     |                             |                             | 
0029 601-08434                1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0030 601-08436                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  GUARDRAIL END TREATMENT, TYPE MS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0031 601-94689                3.000  EACH |    3345.51000       10036.53|    2700.00000        8100.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-94690                2.000  EACH |    3600.00000        7200.00|    3600.00000        7200.00| 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0033 601-99105              562.500  LFT  |      18.00000       10125.00|      18.00000       10125.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99108              200.000  LFT  |      24.00000        4800.00|      24.00000        4800.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0035 610-07788             2655.000  TON  |      68.00000      180540.00|      83.55000      221825.25| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0036 612-04315              125.090  TON  |    1020.00000      127591.80|    1020.00000      127591.80| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,406,494.21                                                   ROUTE : 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 612-05081                1.000  EACH |    2850.00000        2850.00|    2850.00000        2850.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0038 612-60410             1568.000  EACH |       9.90000       15523.20|       9.90000       15523.20| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0039 715-01354              385.000  LFT  |      17.00000        6545.00|      20.00000        7700.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0041 720-45005                2.000  EACH |    2100.00000        4200.00|    1572.00000        3144.00| 
  INLET, A2                               |                             |                             | 
0042 720-96995                2.000  EACH |     300.00000         600.00|     100.00000         200.00| 
  CLEAN INLET , EXISTING                  |                             |                             | 
0043 801-06203             5442.000  LFT  |       0.35000        1904.70|       0.40000        2176.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0044 801-06207             5442.000  LFT  |       1.75000        9523.50|       0.98000        5333.16| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0045 801-06640               80.000  EACH |     120.00000        9600.00|     120.00000        9600.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0046 801-06710               70.000  DAY  |      15.00000        1050.00|      15.00000        1050.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0047 801-06775                       LUMP |   65000.00000       65000.00|   25000.00000       25000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0048 801-09133                4.000  EACH |    3650.00000       14600.00|    3650.00000       14600.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0049 801-92448              300.000  DAY  |       2.50000         750.00|       2.50000         750.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0050 802-04893               28.000  EACH |     110.00000        3080.00|     110.00000        3080.00| 
  REFERENCE POST                          |                             |                             | 
0051 802-05701             4597.000  LFT  |       7.72000       35488.84|       7.72000       35488.84| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0052 802-05702             2848.000  LFT  |      11.22000       31954.56|      11.22000       31954.56| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0053 802-07059              754.000  EACH |      32.00000       24128.00|      32.00000       24128.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0054 802-07060                8.000  EACH |      88.00000         704.00|      88.00000         704.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0055 802-76025             2560.780  SFT  |      11.22000       28731.95|      11.22000       28731.95| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,406,494.21                                                   ROUTE : 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 802-76035             3705.740  SFT  |      12.22000       45284.14|      12.22000       45284.14| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0057 802-76045              646.750  SFT  |      17.00000       10994.75|      17.00000       10994.75| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0058 805-02327               74.000  EACH |     118.00000        8732.00|     118.00000        8732.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0059 805-02441            17952.000  LFT  |       0.32000        5744.64|       0.32000        5744.64| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0060 805-78795             4500.000  LFT  |       8.00000       36000.00|       8.00000       36000.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0061 808-03002             1974.000  LFT  |       0.42000         829.08|       0.42000         829.08| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0062 808-03631             7896.000  LFT  |       0.42000        3316.32|       0.42000        3316.32| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0063 808-03632             7896.000  LFT  |       0.42000        3316.32|       0.42000        3316.32| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0064 808-06701            13153.000  LFT  |       0.29000        3814.37|       0.29000        3814.37| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0065 808-06703            52612.000  LFT  |       0.29000       15257.48|       0.29000       15257.48| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0066 808-74807                2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0067 808-74808                1.000  EACH |     287.00000         287.00|     287.00000         287.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0068 808-75245            75937.000  LFT  |       0.29000       22021.73|       0.29000       22021.73| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0069 808-75297             2085.000  LFT  |       3.98000        8298.30|       3.98000        8298.30| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0070 808-75320               93.000  EACH |     121.00000       11253.00|     121.00000       11253.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0071 808-75325               56.000  EACH |     174.00000        9744.00|     174.00000        9744.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,406,494.21                                                   ROUTE : 30 
     CALL ORDER   : 391                     CONTRACT ID : RS-29203-A                   COUNTIES : LAKE 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0072 808-75994              100.000  EACH |       8.00000         800.00|       6.00000         600.00| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0073 808-75996             1372.000  EACH |       4.25000        5831.00|       5.30000        7271.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0074 808-75998             1372.000  EACH |      21.00000       28812.00|      16.00000       21952.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0075 601-99123                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0076 805-01842                8.000  EACH |     540.00000        4320.00|     540.00000        4320.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0077 805-06592             1040.000  LFT  |      10.85000       11284.00|      10.85000       11284.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0078 805-78785                9.000  EACH |     480.00000        4320.00|     480.00000        4320.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0079 805-78510             2080.000  LFT  |       0.80000        1664.00|       0.80000        1664.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0080 202-01300                1.000  EACH |    1200.00000        1200.00|    1200.00000        1200.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0081 202-96151                       LUMP |     800.00000         800.00|     800.00000         800.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
0082 202-96133              350.000  LFT  |       9.00000        3150.00|      22.50000        7875.00| 
  PIPE, REMOVE                            |                             |                             | 
0083 203-02000              542.000  CYS  |      18.00000        9756.00|      24.90000       13495.80| 
  EXCAVATION, COMMON                      |                             |                             | 
0084 203-02070              359.000  CYS  |      12.00000        4308.00|      33.10000       11882.90| 
  BORROW                                  |                             |                             | 
0085 621-01004                1.000  EACH |     450.00000         450.00|     450.00000         450.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0086 621-06559              659.000  SYS  |       1.32000         869.88|       1.32000         869.88| 
  MULCHED SEEDING, R                      |                             |                             | 
0087 715-36000               20.000  LFT  |      25.00000         500.00|      74.76000        1495.20| 
  PIPE, CAST IRON, STANDARD, 12 IN.       |                             |                             | 
     SECTION TOTALS                       |           $     2,811,500.81|           $     3,356,232.89|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,811,500.81|           $     3,356,232.89|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 61 
                                         CONTRACT TIME : 09/21/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 9954035 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,851,824.55  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,887,076.90  101.9037% 
       90-0177865      HIS CONSTRUCTORS LLC                                                                IRREGULAR 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,921,589.66                                                   ROUTE : ST 1001 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2  ) 35-1917625          |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   14000.00000       14000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    3000.00000       18000.00|    2550.00000       15300.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   92000.00000       92000.00|   94200.00000       94200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   37000.00000       37000.00|   37700.00000       37700.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |  166000.00000      166000.00|   55000.00000       55000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000             1304.000  CYS  |      20.00000       26080.00|      17.00000       22168.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             1860.000  CYS  |      20.00000       37200.00|      19.00000       35340.00| 
  BORROW                                  |                             |                             | 
0011 203-51223             3203.000  CYS  |      10.00000       32030.00|      15.00000       48045.00| 
  EXCAVATION, WATERWAY                    |                             |                             | 
0012 205-03371              145.000  CYS  |      25.00000        3625.00|      20.50000        2972.50| 
  SEDIMENT, REMOVE                        |                             |                             | 
0013 205-06933                3.000  EACH |     150.00000         450.00|     140.00000         420.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06936              286.300  TON  |      40.00000       11452.00|      82.00000       23476.60| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0015 205-06937             1615.000  LFT  |       1.50000        2422.50|       2.00000        3230.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 205-06938              122.000  LFT  |      25.00000        3050.00|      35.00000        4270.00| 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0017 206-51220              478.000  CYS  |       5.00000        2390.00|      15.00000        7170.00| 
  EXCAVATION, WET                         |                             |                             | 
0018 207-08262             3663.000  SYS  |       9.00000       32967.00|       8.25000       30219.75| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,921,589.66                                                   ROUTE : ST 1001 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1917625         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-02050               18.000  CYS  |      20.00000         360.00|      25.00000         450.00| 
  B BORROW                                |                             |                             | 
0020 211-07454             4687.000  CYS  |      20.00000       93740.00|      25.00000      117175.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 301-07448              180.000  TON  |      25.00000        4500.00|      20.00000        3600.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-08210               50.000  TON  |      45.00000        2250.00|      20.00000        1000.00| 
  COMPACTED AGGREGATE NO. 53, TEMPORARY   |                             |                             | 
  FOR DRIVEWAYS                           |                             |                             | 
0023 304-07494               31.800  TON  |     145.00000        4611.00|     190.00000        6042.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0024 306-08033              141.000  SYS  |      35.00000        4935.00|      18.00000        2538.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0025 401-07328              184.000  TON  |     100.00000       18400.00|     100.00000       18400.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07398              294.000  TON  |      80.00000       23520.00|      82.00000       24108.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0027 401-07408             1267.000  TON  |      67.00000       84889.00|      68.00000       86156.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0028 406-05520                2.900  TON  |     480.00000        1392.00|     450.00000        1305.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 601-95434              235.000  LFT  |     100.00000       23500.00|     132.00000       31020.00| 
  HANDRAIL, STEEL PIPE, 1.5 IN.           |                             |                             | 
0030 604-07902               15.400  SYS  |     310.00000        4774.00|     300.00000        4620.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0031 604-91404              405.000  SYS  |      42.00000       17010.00|      35.00000       14175.00| 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0032 605-06120                8.000  LFT  |     110.00000         880.00|      75.00000         600.00| 
  CURB, CONCRETE                          |                             |                             | 
0033 605-06140             1488.000  LFT  |      23.00000       34224.00|      17.00000       25296.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0034 605-97937              279.000  LFT  |      25.00000        6975.00|      34.00000        9486.00| 
  CURB AND GUTTER, CONCRETE, ROLL         |                             |                             | 
0035 610-07486              384.000  TON  |      92.00000       35328.00|      95.00000       36480.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0036 610-07712              289.000  SYS  |      55.00000       15895.00|      50.00000       14450.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0037 611-06497                3.000  EACH |     135.00000         405.00|     215.00000         645.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,921,589.66                                                   ROUTE : ST 1001 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1917625         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 611-06498                2.000  EACH |     225.00000         450.00|     255.00000         510.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0039 615-06490               33.000  EACH |     130.00000        4290.00|     125.00000        4125.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0040 615-06505                2.000  EACH |     750.00000        1500.00|     600.00000        1200.00| 
  MONUMENT, B                             |                             |                             | 
0041 615-06527                1.000  EACH |     850.00000         850.00|     500.00000         500.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0042 616-02320             4269.000  SYS  |       2.00000        8538.00|       2.50000       10672.50| 
  GEOTEXTILES                             |                             |                             | 
0043 616-05689             1123.000  TON  |      22.00000       24706.00|      30.00000       33690.00| 
  RIPRAP, CLASS 2                         |                             |                             | 
0044 616-06451               46.500  TON  |      35.00000        1627.50|      28.00000        1302.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0045 621-01004                1.000  EACH |     650.00000         650.00|     650.00000         650.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0046 621-02770             3134.000  SYS  |       1.30000        4074.20|       1.35000        4230.90| 
  EROSION CONTROL BLANKET                 |                             |                             | 
0047 621-06545                1.000  TON  |     900.00000         900.00|     900.00000         900.00| 
  FERTILIZER                              |                             |                             | 
0048 621-06557               41.000  LBS  |       4.00000         164.00|       4.00000         164.00| 
  SEED MIXTURE, T                         |                             |                             | 
0049 621-06565                1.000  TON  |     525.00000         525.00|     525.00000         525.00| 
  MULCHING MATERIAL                       |                             |                             | 
0050 621-06567               24.000  kGAL |      55.00000        1320.00|      55.00000        1320.00| 
  WATER                                   |                             |                             | 
0051 621-06575             4898.000  SYS  |       3.00000       14694.00|       3.00000       14694.00| 
  SODDING, NURSERY                        |                             |                             | 
0052 622-05623                5.000  EACH |     250.00000        1250.00|     235.00000        1175.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                             |                             | 
  BROAD UPRIGHT, 36 IN. OR UNDER          |                             |                             | 
0053 622-05649               10.000  EACH |     500.00000        5000.00|     475.00000        4750.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 1.25 TO 2 IN.                      |                             |                             | 
0054 622-05653              275.000  EACH |       6.00000        1650.00|       5.75000        1581.25| 
  PLANT, GROUND COVER                     |                             |                             | 
0055 622-52436                3.000  EACH |      50.00000         150.00|      50.00000         150.00| 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,921,589.66                                                   ROUTE : ST 1001 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1917625         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 622-91786               40.000  EACH |      10.00000         400.00|      10.00000         400.00| 
  SEEDLING                                |                             |                             | 
0057 622-98200                3.000  EACH |      50.00000         150.00|      50.00000         150.00| 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0058 715-05149              211.000  LFT  |      40.00000        8440.00|      59.00000       12449.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0059 715-05152              102.000  LFT  |      45.00000        4590.00|      62.00000        6324.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0060 715-05154              702.000  LFT  |     100.00000       70200.00|      80.00000       56160.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0061 720-04666                2.000  EACH |    2800.00000        5600.00|    2800.00000        5600.00| 
  CATCH BASIN , K WITH EAST JORDAN 7495   |                             |                             | 
0062 720-44000                4.000  EACH |     625.00000        2500.00|     400.00000        1600.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0063 720-45030                1.000  EACH |    2500.00000        2500.00|    2200.00000        2200.00| 
  INLET, E7                               |                             |                             | 
0064 720-45035                1.000  EACH |    2500.00000        2500.00|    2200.00000        2200.00| 
  INLET, F7                               |                             |                             | 
0065 720-45410                6.000  EACH |    5000.00000       30000.00|    2500.00000       15000.00| 
  MANHOLE, C4                             |                             |                             | 
0066 720-45605                0.400  LFT  |    5500.00000        2200.00|     800.00000         320.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0067 720-98174                2.000  EACH |    3500.00000        7000.00|    3000.00000        6000.00| 
  INLET, B15                              |                             |                             | 
0068 720-98555                1.000  EACH |    3500.00000        3500.00|    3000.00000        3000.00| 
  INLET, C15                              |                             |                             | 
0069 720-99416                1.000  EACH |    4000.00000        4000.00|    3200.00000        3200.00| 
  CATCH BASIN, B15                        |                             |                             | 
0070 720-99417                3.000  EACH |    4000.00000       12000.00|    3200.00000        9600.00| 
  CATCH BASIN, C15                        |                             |                             | 
0071 723-06660              192.000  SYS  |     850.00000      163200.00|     500.00000       96000.00| 
  WINGWALL                                |                             |                             | 
0072 723-08602              116.000  LFT  |    4900.00000      568400.00|    6500.00000      754000.00| 
  STRUCTURE, PRECAST THREE-SIDED, 504 IN. |                             |                             | 
  X 168 IN.                               |                             |                             | 
0073 732-08419               10.000  SYS  |     110.00000        1100.00|     105.00000        1050.00| 
  MODULAR BLOCK WALL                      |                             |                             | 
0074 732-08420               43.000  SYS  |     120.00000        5160.00|     105.00000        4515.00| 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,921,589.66                                                   ROUTE : ST 1001 
     CALL ORDER   : 411                     CONTRACT ID : B -28567-B                   COUNTIES : MONTGOMERY 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1618530          |(   2   ) 35-1917625         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0075 732-08421               53.000  SYS  |     150.00000        7950.00|     200.00000       10600.00| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0076 801-04308                5.000  EACH |     325.00000        1625.00|     300.00000        1500.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06625               25.000  EACH |      85.00000        2125.00|      80.00000        2000.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0078 801-06640               10.000  EACH |     225.00000        2250.00|     195.00000        1950.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0079 801-06645                2.000  EACH |      85.00000         170.00|      85.00000         170.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0080 801-06775                       LUMP |   11000.00000       11000.00|   12800.00000       12800.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0081 801-07118               48.000  LFT  |      10.00000         480.00|      10.00000         480.00| 
  BARRICADE, III-A                        |                             |                             | 
0082 802-05701               96.000  LFT  |      20.00000        1920.00|      14.00000        1344.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0083 802-05702               19.000  LFT  |      20.00000         380.00|       9.00000         171.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0084 802-76025               43.600  SFT  |      22.00000         959.20|      23.00000        1002.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0085 802-76035               14.600  SFT  |      70.00000        1022.00|      30.00000         438.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0087 808-06703              105.000  LFT  |       0.95000          99.75|       0.80000          84.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0089 808-75245             1592.000  LFT  |       0.95000        1512.40|       0.80000        1273.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0090 808-75297               59.000  LFT  |       5.00000         295.00|       5.00000         295.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $     1,851,824.55|           $     1,887,076.90|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,851,824.55|           $     1,887,076.90|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 63 
                                         CONTRACT TIME : 09/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                           PROJECT(S) : 0100380 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     2,745,028.14  100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                        $     3,077,059.22  112.0957% 
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     3,184,117.99  115.9958% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,217,006.76  117.1939% 
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     3,550,000.00  129.3247% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,819,033.40  139.1255% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2  ) 35-1609544          |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12948.84000       12948.84|   20012.10000       20012.10|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2562.00000       30744.00|    1829.34000       21952.08|    1250.00000       15000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     525.98000        1577.94|     216.00000         648.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |     151.95000        5470.20|      54.00000        1944.00|      75.00000        2700.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  137251.41000      137251.41|  153852.96000      153852.96|  155000.00000      155000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240             1123.300  SYS  |      13.03000       14636.60|       6.87000        7717.07|      20.00000       22466.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              699.000  LFT  |       3.14000        2194.86|       3.24000        2264.76|       3.50000        2446.50 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02279             1275.000  LFT  |       3.61000        4602.75|       3.36000        4284.00|       7.50000        9562.50 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-51328                       LUMP |  367927.16000      367927.16|  383746.63000      383746.63|  395000.00000      395000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-51368               81.800  SYS  |      37.27000        3048.69|      29.24000        2391.83|      24.00000        1963.20 
  SLOPEWALL, REMOVE                       |                             |                             | 
0014 202-93741                2.000  EACH |     261.78000         523.56|     270.00000         540.00|     500.00000        1000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 202-94954              464.000  LFT  |      27.53000       12773.92|      14.57000        6760.48|      35.00000       16240.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0016 202-95027                1.000  EACH |     314.13000         314.13|     324.00000         324.00|     950.00000         950.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0017 203-02000             1360.000  CYS  |      28.99000       39426.40|      25.81000       35101.60|      22.50000       30600.00 
  EXCAVATION, COMMON                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1609544         |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 211-06467              106.400  CYS  |      67.50000        7182.00|      42.95000        4569.88|      45.00000        4788.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0019 213-04324                6.100  CYS  |     272.79000        1664.02|     100.01000         610.06|     155.00000         945.50 
  FLOWABLE FILL                           |                             |                             | 
0020 301-07448              931.000  TON  |      26.45000       24624.95|      20.34000       18936.54|      23.50000       21878.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455              193.900  CYS  |      37.64000        7298.40|      58.31000       11306.31|      47.50000        9210.25 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08034             3981.000  SYS  |       3.28000       13057.68|       2.82000       11226.42|       2.00000        7962.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0023 306-08041              428.000  SYS  |       3.80000        1626.40|      11.39000        4874.92|       5.00000        2140.00 
  MILLING, PCCP , 1 1/2"                  |                             |                             | 
0024 402-07434              365.000  TON  |      71.20000       25988.00|      73.44000       26805.60|      76.00000       27740.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0025 402-07439              500.000  TON  |      58.64000       29320.00|      60.48000       30240.00|      66.00000       33000.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0026 402-07442             1914.600  TON  |      45.03000       86214.44|      46.44000       88914.02|      50.00000       95730.00 
  HMA BASE, TYPE C                        |                             |                             | 
0027 406-05521             7043.000  SYS  |       0.29000        2042.47|       0.30000        2112.90|       0.28000        1972.04 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 507-07505              128.000  EACH |      24.95000        3193.60|      32.80000        4198.40|      24.00000        3072.00 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0029 601-01522                2.000  EACH |    1780.09000        3560.18|    1836.00000        3672.00|    1850.00000        3700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0030 601-08433                1.000  EACH |     942.40000         942.40|     972.00000         972.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-94689                2.000  EACH |    2722.48000        5444.96|    2808.00000        5616.00|    2750.00000        5500.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-94690                1.000  EACH |    3664.88000        3664.88|    3780.00000        3780.00|    3750.00000        3750.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0033 601-99105              700.000  LFT  |      17.80000       12460.00|      18.36000       12852.00|      17.50000       12250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99108              160.000  LFT  |      24.08000        3852.80|      24.84000        3974.40|      24.00000        3840.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0035 601-99123                1.000  EACH |    2931.91000        2931.91|    3024.00000        3024.00|    3000.00000        3000.00 
  GUARDRAIL TRANSITION, GP , MODIFIED     |                             |                             | 
0036 602-06729               80.000  EACH |       8.38000         670.40|       9.18000         734.40|       8.50000         680.00 
  BARRIER DELINEATOR                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1609544         |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 605-06145              583.000  LFT  |      24.45000       14254.35|      27.92000       16277.36|      35.00000       20405.00 
  CURB AND GUTTER, B, CONCRETE , MODIFIED |                             |                             | 
0038 605-06150              696.000  LFT  |      22.44000       15618.24|      24.70000       17191.20|      25.00000       17400.00 
  CURB AND GUTTER, C, CONCRETE , MODIFIED |                             |                             | 
0039 609-06259             1108.400  SYS  |      68.61000       76047.32|      80.25000       88949.10|      79.50000       88117.80 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0040 616-02320              283.100  SYS  |       2.77000         784.19|       5.89000        1667.46|       3.00000         849.30 
  GEOTEXTILES                             |                             |                             | 
0041 616-06451               22.200  TON  |      29.76000         660.67|      37.71000         837.16|      30.00000         666.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 616-51367               72.000  SYS  |     127.75000        9198.00|      77.13000        5553.36|      55.00000        3960.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0043 616-93772               12.000  EACH |     401.78000        4821.36|     156.79000        1881.48|     150.00000        1800.00 
  INSPECTION HOLE                         |                             |                             | 
0044 619-05926                       LUMP |    1570.66000        1570.66|    1695.00000        1695.00|    2000.00000        2000.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0045 619-51860                       LUMP |    8376.87000        8376.87|    9040.00000        9040.00|   10000.00000       10000.00 
  PAINT STEEL BRIDGE, PARTIAL             |                             |                             | 
0046 619-60999                       LUMP |   22512.84000       22512.84|   24295.00000       24295.00|   25000.00000       25000.00 
  CLEAN STEEL BRIDGE, PARTIAL             |                             |                             | 
0047 619-98427                4.000  EACH |     130.89000         523.56|     141.25000         565.00|     250.00000        1000.00 
  CLEAN DRAINS                            |                             |                             | 
0048 621-01004                2.000  EACH |     261.78000         523.56|     270.00000         540.00|     300.00000         600.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-06560              700.000  SYS  |       1.38000         966.00|       1.43000        1001.00|       1.50000        1050.00 
  MULCHED SEEDING, U                      |                             |                             | 
0050 621-06574              592.400  SYS  |       5.88000        3483.31|       6.07000        3595.87|       6.00000        3554.40 
  SODDING                                 |                             |                             | 
0051 702-51005               95.700  CYS  |     447.73000       42847.76|     901.22000       86246.75|     750.00000       71775.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0052 702-51110              768.000  LBS  |       2.79000        2142.72|       5.12000        3932.16|       3.25000        2496.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0053 702-51863              224.000  EACH |      15.77000        3532.48|      72.60000       16262.40|      40.00000        8960.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0054 703-51032           412230.000  LBS  |       0.89000      366884.70|       0.82000      338028.60|       0.95000      391618.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0055 704-51002             1257.900  CYS  |     354.85000      446365.82|     461.20000      580143.48|     500.00000      628950.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1609544         |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 706-05734                4.000  EACH |    1532.40000        6129.60|    2200.00000        8800.00|    1500.00000        6000.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
0057 706-51020              223.000  CYS  |     283.22000       63158.06|     456.92000      101893.16|     395.00000       88085.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0058 709-51821                       LUMP |   17921.14000       17921.14|   26507.54000       26507.54|   27500.00000       27500.00 
  SURFACE SEAL                            |                             |                             | 
0061 711-51877                       LUMP |   87457.02000       87457.02|   55200.50000       55200.50|   47500.00000       47500.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0062 715-91361               18.500  LFT  |      30.21000         558.89|     118.62000        2194.47|      50.00000         925.00 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0063 720-44000                3.000  EACH |     347.37000        1042.11|     616.44000        1849.32|     300.00000         900.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0064 724-51925              337.000  LFT  |     103.99000       35044.63|     138.30000       46607.10|     110.00000       37070.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0065 726-92406               32.000  EACH |     481.28000       15400.96|    1762.69000       56406.08|    1250.00000       40000.00 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE A  |                             |                             | 
0066 726-92406               32.000  EACH |     481.28000       15400.96|    1932.19000       61830.08|    1150.00000       36800.00 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE B  |                             |                             | 
0068 801-03290                1.000  EACH |     235.60000         235.60|     243.00000         243.00|     300.00000         300.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06207            21390.000  LFT  |       0.96000       20534.40|       0.99000       21176.10|       1.00000       21390.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06625                7.000  EACH |      76.44000         535.08|      78.84000         551.88|     200.00000        1400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640               30.000  EACH |     153.93000        4617.90|     158.76000        4762.80|     200.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06645                6.000  EACH |      78.53000         471.18|      81.00000         486.00|      50.00000         300.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0073 801-06710              300.000  DAY  |      16.75000        5025.00|      17.28000        5184.00|      17.50000        5250.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0074 801-06775                       LUMP |   96894.41000       96894.41|   61909.74000       61909.74|   87500.00000       87500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07023                1.000  EACH |    2406.42000        2406.42|    7128.00000        7128.00|    3750.00000        3750.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0077 801-07215              240.000  DAY  |      50.16000       12038.40|      51.73000       12415.20|      45.00000       10800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0078 801-08400             3245.000  LFT  |      12.07000       39167.15|      16.61000       53899.45|      19.50000       63277.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 431 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1609544         |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0079 801-08401             1379.000  LFT  |      12.07000       16644.53|      19.01000       26214.79|      22.50000       31027.50 
  TEMPORARY TRAFFIC BARRIER, TYPE 2 ,     |                             |                             | 
  ANCHORED                                |                             |                             | 
0080 805-06592             1053.000  LFT  |      18.85000       19849.05|      19.44000       20470.32|      16.00000       16848.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0081 805-86843             1053.000  LFT  |       2.09000        2200.77|       2.16000        2274.48|       3.50000        3685.50 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0082 807-86750               20.000  EACH |     157.07000        3141.40|     162.00000        3240.00|    1000.00000       20000.00 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0083 807-86810                2.000  EACH |    4450.21000        8900.42|    4590.00000        9180.00|    2240.00000        4480.00 
  SERVICE POINT, II                       |                             |                             | 
0084 808-03002             1877.000  LFT  |       0.16000         300.32|       0.16000         300.32|       0.45000         844.65 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0085 808-03632            10289.000  LFT  |       0.02000         205.78|       0.02000         205.78|       0.45000        4630.05 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-05534              683.000  LFT  |       0.26000         177.58|       0.27000         184.41|       0.85000         580.55 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0087 808-06716             4400.000  LFT  |       0.60000        2640.00|       0.62000        2728.00|       0.75000        3300.00 
  LINE, REMOVE                            |                             |                             | 
0088 808-07592             5892.000  LFT  |       0.02000         117.84|       0.02000         117.84|       0.55000        3240.60 
  LINE, EPOXY, SOLID, WHITE, 5 IN.        |                             |                             | 
0089 808-74811             5693.000  LFT  |       0.02000         113.86|       0.02000         113.86|       0.55000        3131.15 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0090 808-75994               50.000  EACH |       8.17000         408.50|       8.42000         421.00|      15.00000         750.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0091 808-75996               20.000  EACH |       8.38000         167.60|       9.31000         186.20|      20.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0092 808-75998               35.000  EACH |      59.69000        2089.15|      61.56000        2154.60|      65.00000        2275.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0093 711-51864               64.000  EACH |      27.83000        1781.12|      72.32000        4628.48|      37.50000        2400.00 
  DRILLED HOLE                            |                             |                             | 
0094 711-51035            44930.000  LBS  |       6.75000      303277.50|       7.48000      336076.40|       7.95000      357193.50 
  STRUCTURAL STEEL                        |                             |                             | 
0095 711-02371              192.000  EACH |      12.45000        2390.40|      48.59000        9329.28|      35.00000        6720.00 
  ANCHOR BOLT, AB , Gr 36                 |                             |                             | 
0096 711-02371               32.000  EACH |      34.70000        1110.40|      68.65000        2196.80|      55.00000        1760.00 
  ANCHOR BOLT, AB , Gr 449                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/25/07 
                                                                                                                   PAGE : 431 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 05-0558668          |(   2   ) 35-1609544         |(   3  ) 35-1364963 
                                          |WEDDLE BROTHERS HIGHWAY GROU |SCHUTT-LOOKABILL CO          |ERBER & MILLIGAN CONSTR. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0097 602-06945              680.000  LFT  |      87.26000       59336.80|      64.67000       43975.60|      65.00000       44200.00 
  BARRIER, CONCRETE, 45 IN.               |                             |                             | 
0098 621-06570              155.000  CYS  |      37.67000        5838.85|      40.98000        6351.90|      27.50000        4262.50 
  TOP SOIL                                |                             |                             | 
     SECTION TOTALS                       |           $     2,745,028.14|           $     3,077,059.22|           $     3,184,117.99 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,745,028.14|           $     3,077,059.22|           $     3,184,117.99 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE DECK REPLACEMENT AND WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   11250.00000       11250.00|   24000.00000       24000.00|   14000.00000       14000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1500.00000       18000.00|    1500.00000       18000.00|    2500.00000       30000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     325.00000         975.00|     500.00000        1500.00|     350.00000        1050.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               36.000  MOS  |     150.00000        5400.00|      95.00000        3420.00|     100.00000        3600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |  160850.00000      160850.00|  177000.00000      177000.00|  190000.00000      190000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 202-02240             1123.300  SYS  |      18.25000       20500.23|      32.00000       35945.60|      17.00000       19096.10 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              699.000  LFT  |       4.00000        2796.00|       3.00000        2097.00|       3.00000        2097.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02279             1275.000  LFT  |       7.85000       10008.75|       9.00000       11475.00|       5.00000        6375.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0012 202-51328                       LUMP |  435511.35000      435511.35|  550000.00000      550000.00|  600000.00000      600000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0013 202-51368               81.800  SYS  |      12.50000        1022.50|      75.00000        6135.00|      55.00000        4499.00 
  SLOPEWALL, REMOVE                       |                             |                             | 
0014 202-93741                2.000  EACH |     200.00000         400.00|     250.00000         500.00|     260.00000         520.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0015 202-94954              464.000  LFT  |      14.75000        6844.00|      25.00000       11600.00|      17.00000        7888.00 
  BARRIER WALL, CONCRETE, REMOVE          |                             |                             | 
0016 202-95027                1.000  EACH |      50.00000          50.00|     300.00000         300.00|     315.00000         315.00 
  IMPACT ATTENUATOR, REMOVE               |                             |                             | 
0017 203-02000             1360.000  CYS  |      25.00000       34000.00|      24.00000       32640.00|      17.00000       23120.00 
  EXCAVATION, COMMON                      |                             |                             | 
0018 211-06467              106.400  CYS  |      44.25000        4708.20|      75.00000        7980.00|      80.00000        8512.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 213-04324                6.100  CYS  |     300.00000        1830.00|     190.00000        1159.00|     240.00000        1464.00 
  FLOWABLE FILL                           |                             |                             | 
0020 301-07448              931.000  TON  |      25.50000       23740.50|      23.00000       21413.00|      32.00000       29792.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 302-07455              193.900  CYS  |      39.50000        7659.05|      50.00000        9695.00|      80.00000       15512.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0022 306-08034             3981.000  SYS  |       3.20000       12739.20|       4.60000       18312.60|       4.00000       15924.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0023 306-08041              428.000  SYS  |       5.00000        2140.00|      10.00000        4280.00|       4.00000        1712.00 
  MILLING, PCCP , 1 1/2"                  |                             |                             | 
0024 402-07434              365.000  TON  |      75.00000       27375.00|      68.00000       24820.00|      70.00000       25550.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0025 402-07439              500.000  TON  |      61.50000       30750.00|      56.00000       28000.00|      59.00000       29500.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0026 402-07442             1914.600  TON  |      47.50000       90943.50|      48.00000       91900.80|      45.00000       86157.00 
  HMA BASE, TYPE C                        |                             |                             | 
0027 406-05521             7043.000  SYS  |       0.30000        2112.90|       0.28000        1972.04|       0.30000        2112.90 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 507-07505              128.000  EACH |     107.75000       13792.00|      30.00000        3840.00|      55.00000        7040.00 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0029 601-01522                2.000  EACH |    1850.00000        3700.00|    1700.00000        3400.00|    1750.00000        3500.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0030 601-08433                1.000  EACH |     650.00000         650.00|     900.00000         900.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0031 601-94689                2.000  EACH |    2325.00000        4650.00|    2600.00000        5200.00|    2700.00000        5400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0032 601-94690                1.000  EACH |    3915.00000        3915.00|    3500.00000        3500.00|    3600.00000        3600.00 
  GUARDRAIL END TREATMENT, MS             |                             |                             | 
0033 601-99105              700.000  LFT  |      14.95000       10465.00|      17.00000       11900.00|      18.00000       12600.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0034 601-99108              160.000  LFT  |      22.15000        3544.00|      23.00000        3680.00|      24.00000        3840.00 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                             |                             | 
  3 IN. SPACING                           |                             |                             | 
0035 601-99123                1.000  EACH |    4425.00000        4425.00|    2800.00000        2800.00|    2900.00000        2900.00 
  GUARDRAIL TRANSITION, GP , MODIFIED     |                             |                             | 
0036 602-06729               80.000  EACH |       8.50000         680.00|       8.00000         640.00|       9.00000         720.00 
  BARRIER DELINEATOR                      |                             |                             | 
0037 605-06145              583.000  LFT  |      27.00000       15741.00|      27.00000       15741.00|      65.00000       37895.00 
  CURB AND GUTTER, B, CONCRETE , MODIFIED |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 605-06150              696.000  LFT  |      28.00000       19488.00|      28.00000       19488.00|      16.00000       11136.00 
  CURB AND GUTTER, C, CONCRETE , MODIFIED |                             |                             | 
0039 609-06259             1108.400  SYS  |      64.25000       71214.70|      90.00000       99756.00|     100.00000      110840.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0040 616-02320              283.100  SYS  |       2.00000         566.20|       5.00000        1415.50|       5.00000        1415.50 
  GEOTEXTILES                             |                             |                             | 
0041 616-06451               22.200  TON  |      38.00000         843.60|      40.00000         888.00|      38.00000         843.60 
  RIPRAP, UNIFORM                         |                             |                             | 
0042 616-51367               72.000  SYS  |      78.00000        5616.00|     200.00000       14400.00|     150.00000       10800.00 
  SLOPEWALL, CONCRETE, 4 IN.              |                             |                             | 
0043 616-93772               12.000  EACH |     150.00000        1800.00|     150.00000        1800.00|     180.00000        2160.00 
  INSPECTION HOLE                         |                             |                             | 
0044 619-05926                       LUMP |    1625.00000        1625.00|    1500.00000        1500.00|    1500.00000        1500.00 
  ENVIRONMENTAL CONTROL                   |                             |                             | 
0045 619-51860                       LUMP |    2600.00000        2600.00|    8000.00000        8000.00|    8500.00000        8500.00 
  PAINT STEEL BRIDGE, PARTIAL             |                             |                             | 
0046 619-60999                       LUMP |   23000.00000       23000.00|   21500.00000       21500.00|   48500.00000       48500.00 
  CLEAN STEEL BRIDGE, PARTIAL             |                             |                             | 
0047 619-98427                4.000  EACH |     150.00000         600.00|     125.00000         500.00|     150.00000         600.00 
  CLEAN DRAINS                            |                             |                             | 
0048 621-01004                2.000  EACH |     275.00000         550.00|     250.00000         500.00|     260.00000         520.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-06560              700.000  SYS  |       1.40000         980.00|       1.32000         924.00|       1.40000         980.00 
  MULCHED SEEDING, U                      |                             |                             | 
0050 621-06574              592.400  SYS  |       7.25000        4294.90|       5.62000        3329.29|       6.00000        3554.40 
  SODDING                                 |                             |                             | 
0051 702-51005               95.700  CYS  |     615.00000       58855.50|    1000.00000       95700.00|     900.00000       86130.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0052 702-51110              768.000  LBS  |       3.00000        2304.00|       3.50000        2688.00|       4.00000        3072.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0053 702-51863              224.000  EACH |      45.00000       10080.00|      64.50000       14448.00|      65.00000       14560.00 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0054 703-51032           412230.000  LBS  |       0.80000      329784.00|       0.80000      329784.00|       1.00000      412230.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0055 704-51002             1257.900  CYS  |     435.00000      547186.50|     600.00000      754740.00|     550.00000      691845.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0056 706-05734                4.000  EACH |    1700.00000        6800.00|    1250.00000        5000.00|    2400.00000        9600.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 706-51020              223.000  CYS  |     525.00000      117075.00|     400.00000       89200.00|     500.00000      111500.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0058 709-51821                       LUMP |   23250.00000       23250.00|   24000.00000       24000.00|   23000.00000       23000.00 
  SURFACE SEAL                            |                             |                             | 
0061 711-51877                       LUMP |   43000.00000       43000.00|   54487.55000       54487.55|   50000.00000       50000.00 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0062 715-91361               18.500  LFT  |      50.00000         925.00|      40.00000         740.00|     115.00000        2127.50 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0063 720-44000                3.000  EACH |     400.00000        1200.00|    1400.00000        4200.00|     900.00000        2700.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0064 724-51925              337.000  LFT  |     100.00000       33700.00|     150.00000       50550.00|     125.00000       42125.00 
  STRUCTURAL EXPANSION JOINT, SS          |                             |                             | 
0065 726-92406               32.000  EACH |    1975.00000       63200.00|    1700.00000       54400.00|    1800.00000       57600.00 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE A  |                             |                             | 
0066 726-92406               32.000  EACH |    2025.00000       64800.00|    1800.00000       57600.00|    1900.00000       60800.00 
  BEARING ASSEMBLY, ELASTOMERIC , TYPE B  |                             |                             | 
0068 801-03290                1.000  EACH |     200.00000         200.00|     195.00000         195.00|     200.00000         200.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0069 801-06207            21390.000  LFT  |       1.03000       22031.70|       0.92000       19678.80|       1.00000       21390.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0070 801-06625                7.000  EACH |     250.00000        1750.00|     195.00000        1365.00|     200.00000        1400.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0071 801-06640               30.000  EACH |     165.00000        4950.00|     150.00000        4500.00|     185.00000        5550.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0072 801-06645                6.000  EACH |      38.50000         231.00|      80.00000         480.00|      85.00000         510.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0073 801-06710              300.000  DAY  |      15.50000        4650.00|      12.00000        3600.00|      16.00000        4800.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0074 801-06775                       LUMP |  200792.08000      200792.08|  150000.00000      150000.00|  100000.00000      100000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0075 801-07023                1.000  EACH |    8200.00000        8200.00|    6600.00000        6600.00|    5000.00000        5000.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                             |                             | 
0077 801-07215              240.000  DAY  |      35.25000        8460.00|      42.00000       10080.00|      45.00000       10800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0078 801-08400             3245.000  LFT  |      32.25000      104651.25|      16.50000       53542.50|      30.00000       97350.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 1       |                             |                             | 
0079 801-08401             1379.000  LFT  |      38.50000       53091.50|      17.00000       23443.00|      32.00000       44128.00 
  TEMPORARY TRAFFIC BARRIER, TYPE 2 ,     |                             |                             | 
  ANCHORED                                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,064,513.26                                                   ROUTE : I-70 
     CALL ORDER   : 431                     CONTRACT ID : B -28797-A                   COUNTIES : MARION 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-2040801         |(   6  ) 35-1618530 
                                          |BEATY CONSTRUCTION INC       |GOHMANN ASPHALT & CONSTR., I |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0080 805-06592             1053.000  LFT  |      19.50000       20533.50|      18.00000       18954.00|      13.00000       13689.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0081 805-86843             1053.000  LFT  |       2.20000        2316.60|       2.00000        2106.00|       1.00000        1053.00 
  WIRE, NO. 4 COPPER, 1C                  |                             |                             | 
0082 807-86750               20.000  EACH |     165.00000        3300.00|     150.00000        3000.00|     900.00000       18000.00 
  LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH |                             |                             | 
  PRESSURE SODIUM, 150 WATT               |                             |                             | 
0083 807-86810                2.000  EACH |    4675.00000        9350.00|    4250.00000        8500.00|    3600.00000        7200.00 
  SERVICE POINT, II                       |                             |                             | 
0084 808-03002             1877.000  LFT  |       0.60000        1126.20|       0.42000         788.34|       0.45000         844.65 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0085 808-03632            10289.000  LFT  |       0.55000        5658.95|       0.42000        4321.38|       0.45000        4630.05 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0086 808-05534              683.000  LFT  |       1.05000         717.15|       0.85000         580.55|       0.90000         614.70 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0087 808-06716             4400.000  LFT  |       0.45000        1980.00|       0.40000        1760.00|       0.45000        1980.00 
  LINE, REMOVE                            |                             |                             | 
0088 808-07592             5892.000  LFT  |       0.75000        4419.00|       0.53000        3122.76|       0.60000        3535.20 
  LINE, EPOXY, SOLID, WHITE, 5 IN.        |                             |                             | 
0089 808-74811             5693.000  LFT  |       0.75000        4269.75|       0.53000        3017.29|       0.60000        3415.80 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                             |                             | 
0090 808-75994               50.000  EACH |       8.50000         425.00|      10.00000         500.00|      11.00000         550.00 
  PRISMATIC REFLECTOR                     |                             |                             | 
0091 808-75996               20.000  EACH |      20.00000         400.00|      35.00000         700.00|      14.00000         280.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0092 808-75998               35.000  EACH |      62.50000        2187.50|      85.00000        2975.00|      90.00000        3150.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0093 711-51864               64.000  EACH |      11.50000         736.00|      22.00000        1408.00|      65.00000        4160.00 
  DRILLED HOLE                            |                             |                             | 
0094 711-51035            44930.000  LBS  |       5.75000      258347.50|       7.00000      314510.00|       9.00000      404370.00 
  STRUCTURAL STEEL                        |                             |                             | 
0095 711-02371              192.000  EACH |      85.00000       16320.00|      45.00000        8640.00|      50.00000        9600.00 
  ANCHOR BOLT, AB , Gr 36                 |                             |                             | 
0096 711-02371               32.000  EACH |     105.00000        3360.00|      60.00000        1920.00|      75.00000        2400.00 
  ANCHOR BOLT, AB , Gr 449                |                             |                             | 
0097 602-06945              680.000  LFT  |      87.00000       59160.00|      60.00000       40800.00|     110.00000       74800.00 
  BARRIER, CONCRETE, 45 IN.               |                             |                             | 
0098 621-06570              155.000  CYS  |      31.50000        4882.50|      75.00000       11625.00|      50.00000        7750.00 
  TOP SOIL                                |                             |                             | 
     SECTION TOTALS                       |           $     3,217,006.76|           $     3,550,000.00|           $     3,819,033.40 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,217,006.76|           $     3,550,000.00|           $     3,819,033.40 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 461                     CONTRACT ID : M -29156-B                   COUNTIES : VARIOUS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 66 
                                         CONTRACT TIME : 10/12/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600542 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1606893     OLCO, INC.                                                                 $       172,101.00  100.0000% 
   2   35-2154772     COMPTON`S MOWING SERVICE INC.                                              $       184,401.00  107.1470% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   171,801.00                                                   ROUTE : 41, 50 
     CALL ORDER   : 461                     CONTRACT ID : M -29156-B                   COUNTIES : VARIOUS 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1606893          |(   2  ) 35-2154772          |(      ) 
                                          |OLCO, INC.                   |COMPTON`S MOWING SERVICE INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD SIDE MAINTENANCE - MOWING 
                                          |                             |                             | 
0001 105-08520                1.000  EACH |     500.00000         500.00|    1000.00000        1000.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     100.00000         600.00|     400.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 623-04884                1.000  CYCL |   40000.00000       40000.00|   34500.00000       34500.00| 
  MOWING, CYCLE NO. 1                     |                             |                             | 
0005 623-04885                1.000  CYCL |   64000.00000       64000.00|   56000.00000       56000.00| 
  MOWING, CYCLE NO. 2                     |                             |                             | 
0006 623-04886                1.000  CYCL |   40000.00000       40000.00|   34500.00000       34500.00| 
  MOWING, CYCLE NO. 3                     |                             |                             | 
0007 623-04887                1.000  CYCL |   27000.00000       27000.00|   56000.00000       56000.00| 
  MOWING, CYCLE NO. 4                     |                             |                             | 
     SECTION TOTALS                       |           $       172,101.00|           $       184,401.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       172,101.00|           $       184,401.00|           $ 
==================================================================================================================================== 
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                                                          VENDOR RANKING 
 
     CALL ORDER   : 471                     CONTRACT ID : M -29185-A                   COUNTIES : WABASH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : 62 
                                         CONTRACT TIME : 06/28/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                           PROJECT(S) : 0600409 
 
     SET-ASIDE : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1505753     GAUNT & SON ASPHALT                                                        $       341,382.00  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $       343,070.10  100.4945% 
   3   35-1139301     E & B PAVING INC                                                           $       349,166.00  102.2801% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       388,421.00  113.7790% 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,711.06                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : M -29185-A                   COUNTIES : WABASH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1505753          |(   2  ) 35-0997978          |(   3  ) 35-1139301 
                                          |GAUNT & SON ASPHALT          |PHEND & BROWN INC            |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |     315.00000         630.00|     300.00000         600.00|     100.00000         200.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |     135.00000         810.00|      50.00000         300.00|     100.00000         600.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 211-02050               10.000  CYS  |      36.50000         365.00|      55.00000         550.00|      55.00000         550.00 
  B BORROW                                |                             |                             | 
0005 213-08058               20.000  CYS  |     108.00000        2160.00|     250.00000        5000.00|     250.00000        5000.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0006 303-01180               15.000  TON  |      33.60000         504.00|      55.00000         825.00|      55.00000         825.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 306-08043             1050.000  SYS  |       6.45000        6772.50|       1.00000        1050.00|       8.00000        8400.00 
  MILLING, TRANSITION                     |                             |                             | 
0008 401-07320             5300.000  TON  |      55.50000      294150.00|      58.50000      310050.00|      55.30000      293090.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0009 402-07450              105.000  TON  |      55.50000        5827.50|      58.50000        6142.50|      70.00000        7350.00 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0010 406-05520               16.000  TON  |     420.00000        6720.00|       0.10000           1.60|     300.00000        4800.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 715-41045               96.000  LFT  |      37.00000        3552.00|      50.00000        4800.00|      50.00000        4800.00 
  PIPE, REINFORCED CONCRETE, 12 IN.       |                             |                             | 
0013 801-06640               15.000  EACH |     111.00000        1665.00|     120.00000        1800.00|     120.00000        1800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 110-01001                       LUMP |   12725.00000       12725.00|    8500.00000        8500.00|   17450.00000       17450.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 801-06775                       LUMP |    4000.00000        4000.00|     150.00000         150.00|    1000.00000        1000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 715-46000                6.000  EACH |     250.00000        1500.00|     550.00000        3300.00|     550.00000        3300.00 
  PIPE END SECTION, 12 IN.                |                             |                             | 
     SECTION TOTALS                       |           $       341,382.00|           $       343,070.10|           $       349,166.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       341,382.00|           $       343,070.10|           $       349,166.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   465,711.06                                                   ROUTE : 
     CALL ORDER   : 471                     CONTRACT ID : M -29185-A                   COUNTIES : WABASH 
     LETTING DATE : 02/21/07  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PARKING AREA RECONSTRUCTION 
                                          |                             |                             | 
0001 105-08520                2.000  EACH |      80.00000         160.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0002 105-08521                6.000  MOS  |      36.00000         216.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0003 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0004 211-02050               10.000  CYS  |      55.00000         550.00|                             | 
  B BORROW                                |                             |                             | 
0005 213-08058               20.000  CYS  |      90.00000        1800.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0006 303-01180               15.000  TON  |      55.00000         825.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0007 306-08043             1050.000  SYS  |       4.00000        4200.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0008 401-07320             5300.000  TON  |      63.15000      334695.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0009 402-07450              105.000  TON  |      55.00000        5775.00|                             | 
  HMA WEDGE AND LEVEL, TYPE A             |                             |                             | 
0010 406-05520               16.000  TON  |     400.00000        6400.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0012 715-41045               96.000  LFT  |      50.00000        4800.00|                             | 
  PIPE, REINFORCED CONCRETE, 12 IN.       |                             |                             | 
0013 801-06640               15.000  EACH |     120.00000        1800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0014 110-01001                       LUMP |   19000.00000       19000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0015 801-06775                       LUMP |    4899.00000        4899.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0016 715-46000                6.000  EACH |     550.00000        3300.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
     SECTION TOTALS                       |           $       388,421.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       388,421.00|           $             0.00|           $ 
==================================================================================================================================== 


